
FEB 16, 2005 06:58 AM

TIP NO F-4404C 2:00 PM 1 /  1 003

DARE, HYDE

34132.1.6

FEB 15 2005 C201330
FED AID NO STATE FUNDED

NEW CONSTRUCTION OF FERRY VESSEL.

ONE 180 X 44 X 11 PASSENGER/VEHICLE FERRY WITH VOITH SCHNEIDER PROPULSION UNITS.

STEINER SHIPYARD, INC.

BAYOU LA BATRE,  AL

0.000 MI

BOLLINGER SHIPYARDS
LOCKPORT, L.L.C.

ORANGE SHIPBUILDING CO., INC.

LOCKPORT,  LA ORANGE,  TX

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 5799000.00 6192410.00 6348000.00GENERIC MISCELLANEOUS ITEM (LS)
180' X 44' X 11' PASS/VEHICLE FERRY W/ VOITH
SCHNEIDER PROPULSION    UNITS

 

    TOTAL 5799000.00 TOTAL 6192410.00 TOTAL 6348000.00CONTRACT TOTAL

 

    SUB-TOTAL 5799000.00 SUB-TOTAL 6192410.00 SUB-TOTAL 6348000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5799000.00STEINER SHIPYARD, INC.
     2  6192410.00BOLLINGER SHIPYARDS LOCKPORT, L.L.C.
     3  6348000.00ORANGE SHIPBUILDING CO., INC.



FEB 16, 2005 06:58 AM

TIP NO R-2539C 2:00 PM 1 /  7 005

PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 852500.00 1105000.00 1100000.00MOBILIZATION
0002 0000720000-N SP   30 MO  1200.00 36000.00 1950.00 58500.00 4000.00 120000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 1000000.00 1160000.00 539000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  40000.00 16000.00 37050.00 14820.00 100000.00 40000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  29,700 M3  8.65 256905.00 14.00 415800.00 4.70 139590.00UNCLASSIFIED EXCAVATION
0006 0036000000-M 225  29,200 M3  8.15 237980.00 18.00 525600.00 20.00 584000.00UNDERCUT EXCAVATION
0007 0080000000-M SP   2,500 MTN 28.00 70000.00 40.00 100000.00 31.50 78750.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  98,000 M3  25.50 2499000.00 15.00 1470000.00 17.40 1705200.00BORROW EXCAVATION
0009 0134000000-M 240  8,020 M3  11.50 92230.00 12.00 96240.00 23.00 184460.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  690 M2  5.00 3450.00 5.00 3450.00 18.00 12420.00REMOVAL OF EXT ASPHALT PVM'T
0011 0163000000-M 250  120 M2  7.00 840.00 10.00 1200.00 32.93 3951.60REMOVAL OF EXT CONC PVM'T
0012 0177000000-M 250  1,060 M2  3.50 3710.00 3.00 3180.00 4.35 4611.00BREAKING OF EXT ASPH PVMT
0013 0195000000-M 265  18,000 M3  14.50 261000.00 27.50 495000.00 21.00 378000.00SELECT GRANULAR MATERIAL
0014 0196000000-M 270  20,000 M2  2.50 50000.00 3.00 60000.00 1.30 26000.00SOIL STABILIZATION FABRIC
0015 0199000000-M SP   850 M2  316.24 268804.00 375.00 318750.00 620.00 527000.00TEMPORARY SHORING
0016 0234000000-M SP   16,500 M3  14.50 239250.00 27.50 453750.00 24.30 400950.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0017 0245000000-M SP   600,000 L   0.13 78000.00 0.12 72000.00 0.12 72000.00GENERIC GRADING ITEM (L)

CONTAMINATED GROUNDWATER      DISPOSAL
0018 0245000000-M SP   600,000 L   0.13 78000.00 0.12 72000.00 0.12 72000.00GENERIC GRADING ITEM (L)

DISPOSAL OF DECONTAMINATION WATER
0019 0255000000-M SP   10,600 MTN 45.00 477000.00 70.00 742000.00 80.00 848000.00GENERIC GRADING ITEM (MTN)

EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL

0020 0318000000-M 300  3,040 MTN 30.00 91200.00 36.00 109440.00 35.00 106400.00FND CONDIT MATL MINOR STRS
0021 0342000000-M 310 64.8 M   140.00 9072.00 138.00 8942.40 146.50 9493.20****MM SIDE DRAIN PIPE

(750MM)
0022 0343000000-M 310 220.8 M   67.00 14793.60 73.00 16118.40 83.00 18326.40375MM SIDE DRAIN PIPE
0023 0344000000-M 310  66 M   78.00 5148.00 84.00 5544.00 99.00 6534.00450MM SIDE DRAIN PIPE
0024 0345000000-M 310 46.8 M   110.00 5148.00 103.00 4820.40 120.00 5616.00600MM SIDE DRAIN PIPE
0025 0360000000-M 310 253.2 M   67.00 16964.40 89.00 22534.80 108.00 27345.60300MM RCP CULV CLASS III
0026 0366000000-M 310 1,699.2 M   69.00 117244.80 94.00 159724.80 103.00 175017.60375MM RCP CULV CLASS III
0027 0372000000-M 310  2,117 M   80.00 169360.00 106.00 224402.00 130.00 275210.00450MM RCP CULV CLASS III
0028 0378000000-M 310 1,271.4 M   110.00 139854.00 131.00 166553.40 172.00 218680.80600MM RCP CULV CLASS III
0029 0384000000-M 310 1,167.6 M   143.00 166966.80 170.00 198492.00 220.00 256872.00750MM RCP CULV CLASS III
0030 0390000000-M 310  642 M   183.00 117486.00 213.00 136746.00 272.00 174624.00900MM RCP CULV CLASS III
0031 0396000000-M 310 346.8 M   229.00 79417.20 263.00 91208.40 314.00 108895.201050MM RCP CULV CLASS III
0032 0402000000-M 310  654 M   286.00 187044.00 319.00 208626.00 384.00 251136.001200MM RCP CULV CLASS III
0033 0708000000-M 310 21.6 M   76.00 1641.60 102.00 2203.20 182.00 3931.20400MM BCCSP B 1.63
0034 0986000000-M SP  121.2 M   810.00 98172.00 868.00 105201.60 1110.00 134532.00GENERIC PIPE ITEM (M)

1200MM DI PIPE, CLASS 50
0035 0986000000-M SP  3.6 M   127.00 457.20 187.00 673.20 525.00 1890.00GENERIC PIPE ITEM (M)

300MM DI PIPE, CLASS 50



FEB 16, 2005 06:58 AM

TIP NO R-2539C 2:00 PM 2 /  7 005

PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0036 0986000000-M SP  262.8 M   172.00 45201.60 199.00 52297.20 210.00 55188.00GENERIC PIPE ITEM (M)
400MM DI PIPE, CLASS 50

0037 0986000000-M SP  52.8 M   200.00 10560.00 217.00 11457.60 362.00 19113.60GENERIC PIPE ITEM (M)
450MM DI PIPE, CLASS 50

0038 0986000000-M SP  338.4 M   275.00 93060.00 295.00 99828.00 399.00 135021.60GENERIC PIPE ITEM (M)
600MM DI PIPE, CLASS 50

0039 0986000000-M SP   66 M   375.00 24750.00 391.00 25806.00 617.00 40722.00GENERIC PIPE ITEM (M)
750MM DI PIPE, CLASS 50

0040 0986000000-M SP  229.2 M   485.00 111162.00 504.00 115516.80 570.00 130644.00GENERIC PIPE ITEM (M)
900MM DI PIPE, CLASS 50

0041 0995000000-M 340  2,898 M   40.00 115920.00 42.00 121716.00 60.00 173880.00PIPE REMOVAL
0042 1011000000-N 500 Lump Sum 800000.00 585000.00 600000.00FINE GRADING
0043 1022000000-M SP   500 KG  15.00 7500.00 7.60 3800.00 7.60 3800.00SEALING PVMT CRACKS
0044 1121000000-M 520  33,600 MTN 28.00 940800.00 28.00 940800.00 27.89 937104.00AGGREGATE BASE COURSE
0045 1220000000-M 545  2,000 MTN 30.00 60000.00 32.00 64000.00 70.00 140000.00INCIDENTAL STONE BASE
0046 1297000000-M 607  2,040 M2  5.00 10200.00 5.00 10200.00 8.00 16320.00MILL ASP PVMT ****MM DTH

(100MM)
0047 1489000000-M 610  1,300 MTN 46.50 60450.00 48.20 62660.00 100.00 130000.00ASP CONC BASE CRS B25.0B
0048 1491000000-M 610  15,700 MTN 43.80 687660.00 45.40 712780.00 53.00 832100.00ASP CONC BASE CRS B25.0C
0049 1503000000-M 610  28,800 MTN 42.00 1209600.00 43.60 1255680.00 48.50 1396800.00ASP CONC INTR CRS I19.0C
0050 1519000000-M 610  1,400 MTN 44.25 61950.00 46.35 64890.00 160.00 224000.00ASP CONC SURF CRS S9.5B
0051 1523000000-M 610  34,300 MTN 42.80 1468040.00 44.50 1526350.00 47.75 1637825.00ASP CONC SURF CRS S9.5C
0052 1560000000-M 620  2,170 MTN 250.00 542500.00 250.00 542500.00 278.25 603802.50ASP FOR PLANT MIX  PG64-22
0053 1565000000-M 620  2,060 MTN 270.00 556200.00 270.00 556200.00 297.75 613365.00ASP FOR PLANT MIX  PG70-22
0054 1693000000-M 654  1,000 MTN 180.00 180000.00 185.00 185000.00 200.00 200000.00ASPH PLT MIX PVMT REPAIR
0055 2022000000-M 815  276 M3  14.50 4002.00 9.50 2622.00 20.00 5520.00SUBDRAIN EXCAVATION
0056 2033000000-M 815  207 M3  43.00 8901.00 41.00 8487.00 50.00 10350.00SUBDR FINE AGGREGATE
0057 2044000000-M 815  500 M   23.00 11500.00 17.00 8500.00 30.00 15000.00150MM PERF SUBDR PIPE
0058 2055000000-M 815  50 EA  5.00 250.00 0.50 25.00 20.00 1000.00150MM SUBDR PIPE Y,T,&L'S
0059 2066000000-N 815  4 EA  250.00 1000.00 200.00 800.00 500.00 2000.00CONC PAD SUBDRN OUTLET
0060 2077000000-M 815  8 M   25.00 200.00 17.00 136.00 40.00 320.00150MM OUTLET PIPE (SD)
0061 2209000000-M 838 60.8 M3  800.00 48640.00 1175.00 71440.00 1200.00 72960.00ENDWALLS
0062 2253000000-M 840  5 M3  825.00 4125.00 1225.00 6125.00 1500.00 7500.00PIPE COLLARS
0063 2264000000-M 840  3 M3  825.00 2475.00 1995.00 5985.00 1800.00 5400.00PIPE PLUGS
0064 2286000000-N 840  377 EA  1000.00 377000.00 1415.00 533455.00 1310.00 493870.00MASNRY DRAINAGE STRUCT
0065 2308000000-M 840  21 M   800.00 16800.00 1025.00 21525.00 925.00 19425.00MASONRY DRAINAGE STRS
0066 2355000000-N 840  1 EA  250.00 250.00 675.00 675.00 300.00 300.00FRAME W/GRATE 840.29 STD
0067 2363000000-N 840  121 EA  360.00 43560.00 495.00 59895.00 300.00 36300.00FRAME W/2GRTS 840.***** STD

(840.16)
0068 2367000000-N 840  13 EA  360.00 4680.00 970.00 12610.00 300.00 3900.00FRAME W/2GRTS 840.29 STD
0069 2374000000-N 840  50 EA  410.00 20500.00 570.00 28500.00 300.00 15000.00FRAME-GRT-HD 840.03 **

(E)
0070 2374000000-N 840  94 EA  430.00 40420.00 570.00 53580.00 300.00 28200.00FRAME-GRT-HD 840.03 **

(F)



FEB 16, 2005 06:58 AM

TIP NO R-2539C 2:00 PM 3 /  7 005

PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0071 2374000000-N 840  86 EA  430.00 36980.00 570.00 49020.00 300.00 25800.00FRAME-GRT-HD 840.03 **
(G)

0072 2396000000-N 840  3 EA  265.00 795.00 405.00 1215.00 300.00 900.00FRAME W/COVER STD 840.54
0073 2407000000-N 840  4 EA  1000.00 4000.00 1555.00 6220.00 1000.00 4000.00STL FRAM W/ 2 GTR, STD 840.37
0074 2418000000-M SP   50 M   286.00 14300.00 455.00 22750.00 200.00 10000.00FRM W/GRATES, DRIVEWY DI
0075 2473000000-N SP   25 EA  4000.00 100000.00 4700.00 117500.00 7000.00 175000.00GENERIC DRAINAGE ITEM (EA)

MASONRY DRAINAGE STRUCTURES (SEALED SYSTEM)
0076 2535000000-M 846  3,450 M   85.00 293250.00 69.30 239085.00 54.00 186300.00*** X ***MM CONC CURB

(200MM X 450MM)
0077 2549000000-M 846  8,500 M   45.00 382500.00 68.25 580125.00 60.00 510000.00750MM CONC CURB & GUTTER
0078 2563000000-M 846  50 M   45.00 2250.00 66.50 3325.00 55.00 2750.00***MM CONC GUTTER

(600MM)
0079 2570000000-N SP   6 EA  1000.00 6000.00 1770.00 10620.00 3050.00 18300.00MODIFIED CONCRETE FLUME
0080 2577000000-M 846  380 M   85.00 32300.00 86.35 32813.00 85.00 32300.00CONC XPRESSWAY GUTTER
0081 2580000000-M 846  25 M   85.00 2125.00 84.65 2116.25 65.00 1625.00CONCRETE VALLEY GUTTER
0082 2591000000-M 848  3,700 M2  50.00 185000.00 44.00 162800.00 45.00 166500.00100MM CONC SIDEWALK
0083 2598000000-M 848  270 M2  125.00 33750.00 139.25 37597.50 85.00 22950.00CONC WHEELCHAIR RAMPS
0084 2612000000-M 848  1,050 M2  65.00 68250.00 71.00 74550.00 50.00 52500.00150MM CONC DRIVEWAY
0085 2619000000-M 850  20 M2  125.00 2500.00 108.25 2165.00 105.00 2100.00100MM CONC PAVED DITCH
0086 3030000000-M 862 1,184.91 M   43.50 51543.59 43.50 51543.59 43.50 51543.59STL BM GRDRAIL
0087 3105000000-N 862  2 EA  100.00 200.00 100.00 200.00 100.00 200.00SBGR TERM SECT
0088 3150000000-N 862  5 EA  44.00 220.00 44.00 220.00 44.00 220.00ADDIT GUARDRAIL POSTS
0089 3210000000-N 862  4 EA  520.00 2080.00 520.00 2080.00 520.00 2080.00GR ANCHOR TYPE CAT-1
0090 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0091 3572000000-M 867  55 M   40.00 2200.00 40.00 2200.00 40.00 2200.00CHAIN LINK FENCE RESET
0092 3628000000-M 876  750 MTN 53.50 40125.00 56.00 42000.00 70.00 52500.00PLN RIP RAP CL I
0093 3649000000-M 876  225 MTN 53.50 12037.50 56.00 12600.00 70.00 15750.00PLN RIP RAP, CLASS B
0094 3656000000-M 876  3,550 M2  3.50 12425.00 3.60 12780.00 2.00 7100.00FILTER FABRIC FOR DRAINGE
0095 3659000000-N SP   2 EA  2500.00 5000.00 2025.00 4050.00 5500.00 11000.00PREFORMED SCOUR HOLES
0096 4082000000-M 903  683 M   13.50 9220.50 13.43 9172.69 13.43 9172.69SUPPORT, WOOD
0097 4096000000-N 904  18 EA  116.50 2097.00 116.48 2096.64 116.48 2096.64SIGN ERECTION, TYPE D
0098 4102000000-N 904  81 EA  75.00 6075.00 74.84 6062.04 74.84 6062.04SIGN ERECTION, TYPE E
0099 4108000000-N 904  19 EA  100.00 1900.00 98.83 1877.77 98.83 1877.77SIGN ERECTION, TYPE F
0100 4129000000-N 906  13 EA  140.00 1820.00 138.12 1795.56 138.12 1795.56RELOCATE SIGN, TYPE *****

(D)
0101 4141000000-N 907  11 EA  25.00 275.00 24.82 273.02 24.82 273.02DISPOSE SUPPORT, WOOD
0102 4158000000-N 907  107 EA  15.00 1605.00 14.86 1590.02 14.86 1590.02DISPOSE SIGN SYST WOOD
0103 4412000000-M SP   110 M2  110.00 12100.00 106.76 11743.60 200.00 22000.00WORK ZONE SIGNS (STAT)
0104 4412100000-M SP   45 M2  500.00 22500.00 600.00 27000.00 200.00 9000.00WORK ZONE SIGNS (PORT)
0105 4412200000-M SP   9 M2  85.00 765.00 81.38 732.42 200.00 1800.00WORK ZONE SIGNS (BARR)
0106 4415000000-N 1115  2 EA  7500.00 15000.00 5250.00 10500.00 5900.00 11800.00FLASHING ARROW PNL TYPE C
0107 4420000000-N 1120  2 EA  24000.00 48000.00 17200.00 34400.00 25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0108 4425000000-N 1125  4 EA  20.00 80.00 85.00 340.00 200.00 800.00WARNING FLAG SETS



FEB 16, 2005 06:58 AM
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PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0109 4430000000-N 1130  600 EA  75.00 45000.00 70.00 42000.00 75.00 45000.00DRUMS
0110 4435000000-N 1135  100 EA  35.00 3500.00 25.00 2500.00 45.00 4500.00CONES
0111 4446100000-M SP   40 M   90.00 3600.00 89.87 3594.80 150.00 6000.00BARRICADES (TYPE III)
0112 4455000000-N 1150  600 MD  380.00 228000.00 315.00 189000.00 275.00 165000.00FLAGGER
0113 4480000000-N 1165  2 EA  17000.00 34000.00 16000.00 32000.00 15000.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0114 4507000000-M SP   920 M   140.00 128800.00 173.37 159500.40 200.00 184000.00WATER FILLED BARRIER
0115 4650000000-N 1251  4,069 EA  5.00 20345.00 4.00 16276.00 4.00 16276.00TEMP RAISED PVMT MRKS
0116 4685000000-M 1205  11,000 M   1.15 12650.00 1.90 20900.00 1.96 21560.00100MM THERMO MKG, 2.3MMTK
0117 4686000000-M 1205  26,500 M   1.48 39220.00 2.00 53000.00 2.16 57240.00100MM THERMO MKG, 3.1MMTK
0118 4695000000-M 1205  120 M   3.50 420.00 4.00 480.00 4.50 540.00200MM THERMO MKG 2.3MM TK
0119 4710000000-M 1205  380 M   21.00 7980.00 20.00 7600.00 16.40 6232.00600MM THERMO MKG 3.1MM TK
0120 4721000000-M 1205  30 EA  60.00 1800.00 110.00 3300.00 90.00 2700.00THERMO PVT MKG CHARACTER 3.1
0121 4725000000-M 1205  259 EA  95.00 24605.00 110.00 28490.00 97.00 25123.00THERMO PVT MKG SYMB 2.3MM
0122 4810000000-M 1205  140,790 M   0.50 70395.00 0.45 63355.50 0.85 119671.50PAINT PVT MKG LINES 100MM
0123 4820000000-M 1205  250 M   1.25 312.50 1.00 250.00 1.70 425.00PAINT PVT MKG LINES 200MM
0124 4835000000-M 1205  850 M   6.00 5100.00 6.00 5100.00 6.56 5576.00PAINT PVT MKG LINES 600MM
0125 4840000000-N 1205  60 EA  50.00 3000.00 25.00 1500.00 35.00 2100.00PAINT PVT MKG CHARACTER
0126 4845000000-N 1205  534 EA  50.00 26700.00 25.00 13350.00 40.00 21360.00PAINT PVT MKG SYMBOL
0127 4850000000-M 1205  41,800 M   1.00 41800.00 1.00 41800.00 1.48 61864.00REMVL OF 100MM LINES
0128 4870000000-M 1205  120 M   6.00 720.00 10.00 1200.00 6.56 787.20REMVL OF 600MM LINES
0129 4875000000-N 1205  12 EA  50.00 600.00 25.00 300.00 40.00 480.00REMOVAL OF SYMBL & CHARAC
0130 4900000000-N 1252  2,940 EA  4.25 12495.00 4.00 11760.00 4.00 11760.00PERM RAISED PVMT MARKERS
0131 4915000000-M 1264  3 EA  150.00 450.00 25.00 75.00 200.00 600.002.1M U-CHANNEL POSTS
0132 4955000000-N 1264  3 EA  150.00 450.00 75.00 225.00 200.00 600.00OBJECT MARKERS (END OF RD
0133 5300000000-M 1505  2,684 MTN 30.00 80520.00 36.00 96624.00 28.00 75152.00FND CONDIT MAT'L ********

(VI)
0134 5306000000-M SP   2,684 MTN 25.00 67100.00 36.00 96624.00 28.00 75152.00BEDDN MAT'L CL **********

(IV)
0135 5318000000-M 1505  35 MTN 275.00 9625.00 175.00 6125.00 200.00 7000.00PVMT REP FOR UTILITY WORK
0136 5360000000-M 1510  30 M   66.00 1980.00 95.00 2850.00 80.00 2400.00150MM DI H2O PIPE 2.41MPA
0137 5426000000-M 1510  268 M   35.00 9380.00 103.00 27604.00 50.00 13400.00***MM PVC H2O P SDR **********

(75MM, SDR 21, 1.38MPA)
0138 5432000000-M 1510  115 M   32.00 3680.00 107.00 12305.00 40.00 4600.0050MM PVC H2O P SD21 1.38
0139 5438000000-M 1510  881 M   38.00 33478.00 60.00 52860.00 45.00 39645.00100MM PVC H2O P SD21 1.38
0140 5444000000-M 1510  509 M   46.00 23414.00 101.00 51409.00 50.00 25450.00150MM PVC H2O P SD21 1.38
0141 5450000000-M 1510  119 M   54.00 6426.00 90.00 10710.00 75.00 8925.00200MM PVC H2O P SD21 1.38
0142 5456000000-M 1510  6,350 M   64.00 406400.00 81.50 517525.00 62.00 393700.00250MM PVC H2O P SD21 1.38
0143 5480000000-M 1510  12,865 KG  8.80 113212.00 8.00 102920.00 9.00 115785.00DI H2O FITTINGS 1.72MPA
0144 5510000000-M 1510  145 EA  77.00 11165.00 93.00 13485.00 100.00 14500.0020MM CORPORATION STOP
0145 5534000000-M 1510  4 EA  500.00 2000.00 530.00 2120.00 525.00 2100.00***MM GATE V & V BX

(100MM, 1.38MPA)
0146 5534000000-M 1510  2 EA  400.00 800.00 375.00 750.00 400.00 800.00***MM GATE V & V BX

(50MM, 1.38MPA)
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S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0147 5534000000-M 1510  5 EA  500.00 2500.00 475.00 2375.00 500.00 2500.00***MM GATE V & V BX
(75MM, 1.38MPA)

0148 5540000000-M 1510  14 EA  650.00 9100.00 660.00 9240.00 700.00 9800.00150MM GATE V & V BX
0149 5546000000-M 1510  4 EA  900.00 3600.00 915.00 3660.00 1000.00 4000.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0150 5552000000-M 1510  12 EA  1300.00 15600.00 1290.00 15480.00 1400.00 16800.00250MM GATE V & V BX

(1.38MPA)
0151 5582000000-M 1510  16 EA  140.00 2240.00 175.00 2800.00 170.00 2720.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0152 5582000000-M 1510  2 EA  150.00 300.00 184.00 368.00 175.00 350.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0153 5582000000-M 1510  9 EA  190.00 1710.00 235.00 2115.00 185.00 1665.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0154 5582000000-M 1510  118 EA  250.00 29500.00 320.00 37760.00 260.00 30680.00*** X ***MM TAPPING SADDL

(250MM X 20MM)
0155 5648000000-N 1510  58 EA  450.00 26100.00 525.00 30450.00 280.00 16240.00RELOCATE EXIST WAT METER
0156 5672000000-N 1510  7 EA  1300.00 9100.00 1215.00 8505.00 1000.00 7000.00RELOCATE EXIST FIRE HYD
0157 5708000000-M 1520  388 M   38.00 14744.00 66.00 25608.00 65.00 25220.00***MM PVC FORCE M *******

(100MM, SDR 21, 1.38MPA)
0158 5708000000-M 1520  3,903 M   48.00 187344.00 67.00 261501.00 70.00 273210.00***MM PVC FORCE M *******

(150MM, SDR 21, 1.38MPA)
0159 5708000000-M 1520  2,402 M   58.00 139316.00 76.00 182552.00 82.00 196964.00***MM PVC FORCE M *******

(200MM,SDR 21, 1.38MPA)
0160 5708000000-M 1520 20.3 M   132.00 2679.60 255.00 5176.50 180.00 3654.00***MM PVC FORCE M *******

(300MM, C900, DR 14, 1.38MPA)
0161 5708000000-M 1520  554 M   154.00 85316.00 208.00 115232.00 175.00 96950.00***MM PVC FORCE M *******

(400MM, C900, DR 14, 1.38MPA)
0162 5708000000-M 1520  1,261 M   32.00 40352.00 60.00 75660.00 50.00 63050.00***MM PVC FORCE M *******

(50MM, SDR 21, 1.38MPA)
0163 5708000000-M 1520  332 M   33.00 10956.00 79.00 26228.00 52.00 17264.00***MM PVC FORCE M *******

(75MM, SDR 21, 1.38MPA)
0165 5882000000-N SP   8 EA  3300.00 26400.00 2900.00 23200.00 4000.00 32000.00GENERIC UTILITY ITEM (EA)

50MM SEWER AIR RELEASE VALVE AND MANHOLE
0166 6000000000-M 1605  10,000 M   6.50 65000.00 7.40 74000.00 7.40 74000.00TEMPORARY SILT FENCE
0167 6006000000-M 1610  750 MTN 48.00 36000.00 55.00 41250.00 70.00 52500.00EROS CONTRL STONE CL A
0168 6009000000-M 1610  3,300 MTN 53.50 176550.00 55.00 181500.00 70.00 231000.00EROS CONTRL STONE CL B
0169 6012000000-M 1610  2,400 MTN 48.00 115200.00 50.00 120000.00 70.00 168000.00SEDIMENT CONTROL STONE
0170 6015000000-M 1615 31.5 HA  2000.00 63000.00 1500.00 47250.00 1500.00 47250.00TEMPORARY MULCHING
0171 6018000000-M 1620  1,400 KG  13.00 18200.00 8.25 11550.00 1.50 2100.00SEED FOR TEMP SEEDING
0172 6021000000-M 1620  12 MTN 850.00 10200.00 380.00 4560.00 380.00 4560.00FERT FOR TEMP SEEDING
0173 6024000000-M 1622  60 M   50.00 3000.00 58.00 3480.00 120.00 7200.00TEMPORARY SLOPE DRAINS
0174 6027000000-N 1622  5 EA  200.00 1000.00 110.00 550.00 1000.00 5000.00INLET PROTCN @ SLOPE DRNS
0175 6029000000-M SP   3,300 M   6.25 20625.00 6.24 20592.00 6.24 20592.00SAFETY FENCE
0176 6030000000-M 1630  3,500 M3  4.00 14000.00 16.50 57750.00 8.00 28000.00SILT EXCAVATION
0177 6036000000-M 1631  18,000 M2  1.75 31500.00 4.00 72000.00 1.35 24300.00MATTING FOR EROS CONTROL
0178 6042000000-M 1632  2,460 M   14.00 34440.00 8.80 21648.00 8.80 21648.006.4MM HARDWARE CLOTH



FEB 16, 2005 06:58 AM

TIP NO R-2539C 2:00 PM 6 /  7 005

PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0179 6045000000-M SP   120 M   45.00 5400.00 10.00 1200.00 200.00 24000.00***MM TEMPORARY PIPE
(600MM)

0180 6069000000-M 1638  260 M3  15.00 3900.00 27.00 7020.00 30.00 7800.00STILLING BASINS
0181 6070000000-N SP   4 EA  500.00 2000.00 780.00 3120.00 1000.00 4000.00SPECIAL STILLING BASINS
0182 6084000000-M 1660  33 HA  8000.00 264000.00 2995.00 98835.00 2995.00 98835.00SEEDING & MULCHING
0183 6087000000-M 1660 17.5 HA  100.00 1750.00 75.00 1312.50 75.00 1312.50MOWING
0184 6090000000-M 1661  400 KG  31.00 12400.00 55.00 22000.00 35.00 14000.00SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 1.5 MTN 850.00 1275.00 400.00 600.00 400.00 600.00FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  925 KG  7.00 6475.00 17.00 15725.00 9.00 8325.00SEED FOR SUPP SEEDING
0187 6108000000-M 1665  56 MTN 350.00 19600.00 350.00 19600.00 350.00 19600.00FERTILIZER TOPDRESSING
0188 6109200000-M SP  0.2 HA  25000.00 5000.00 38500.00 7700.00 25000.00 5000.00SPECIAL SEED UND GR CENTIPEDE
0189 6111000000-M SP   90 M   125.00 11250.00 0.01 0.90 350.00 31500.00IMPERVIOUS DIKE
0190 6114000000-N SP  8.5 HR  50.00 425.00 50.00 425.00 50.00 425.00SPECIALIZED HAND MOWING
0191 6117000000-N 1675  24 EA  1000.00 24000.00 875.00 21000.00 875.00 21000.00RESPONSE FOR EROS CONTROL
0192 6123000000-M 1670  5 HA  5000.00 25000.00 4140.00 20700.00 4140.00 20700.00REFORESTATION
0193 7060000000-M 1705  620 M   7.08 4389.60 7.08 4389.60 7.08 4389.60SIGNAL CABLE
0194 7120000000-M 1705  24 EA  738.00 17712.00 738.00 17712.00 738.00 17712.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0195 7132000000-M 1705  2 EA  1275.00 2550.00 1275.00 2550.00 1275.00 2550.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0196 7264000000-M 1710  175 M   7.41 1296.75 7.41 1296.75 7.41 1296.75MESSENGER CABLE (9.52MM)
0197 7288000000-M 1715  41 M   95.41 3911.81 95.41 3911.81 95.41 3911.81TRENCHING (PAVED)
0198 7300000000-M 1715  245 M   19.74 4836.30 19.74 4836.30 19.74 4836.30TRENCHING (UNPAVED)
0199 7301000000-M SP   160 M   72.38 11580.80 72.38 11580.80 72.38 11580.80DIR DRILL POLY COND ***MM ** COND

(50MM, 2)
0200 7324000000-N 1716  12 EA  265.00 3180.00 265.00 3180.00 265.00 3180.00JUNCTION BOX (STANDARD SIZE)
0201 7360000000-N 1720  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00WOOD POLE
0202 7372000000-N 1721  8 EA  245.00 1960.00 245.00 1960.00 245.00 1960.00GUY ASSEMBLY
0203 7408000000-M 1722  1 EA  280.00 280.00 280.00 280.00 280.00 280.0025MM RISER W/ WEATHERHEAD
0204 7420000000-M 1722  1 EA  340.00 340.00 340.00 340.00 340.00 340.0050MM RISER W/ WEATHERHEAD
0205 7444000000-M 1725  1,100 M   19.58 21538.00 19.58 21538.00 19.58 21538.00INDUCTIVE LOOP SAWCUT
0206 7456000000-M 1726  845 M   6.58 5560.10 6.58 5560.10 6.58 5560.10LEAD-IN CABLE
0207 7484000000-N SP   2 EA  790.00 1580.00 790.00 1580.00 790.00 1580.00MICROWAVE VEHICLE DETECTOR
0208 7588000000-N 1741  6 EA  8188.00 49128.00 8188.00 49128.00 8188.00 49128.00SGNL MAST ARM WITH METAL POLE
0209 7590000000-N SP   1 EA  11548.00 11548.00 11548.00 11548.00 11548.00 11548.00DBL MAST ARM WITH METAL POLE
0210 7613000000-N SP   7 EA  700.00 4900.00 700.00 4900.00 700.00 4900.00SOIL TEST
0211 7614000000-M SP   35 M   1300.00 45500.00 1300.00 45500.00 1300.00 45500.00DRILLED PIER FOUND (***MM)

(1219MM)
0212 7631000000-N 1744  7 EA  300.00 2100.00 300.00 2100.00 300.00 2100.00MAST ARM W/ MTL POLE DES
0213 7636000000-N 1745  1 EA  290.00 290.00 290.00 290.00 290.00 290.00SIGN FOR SIGNALS
0214 7688000000-N SP   2 EA  300.00 600.00 300.00 600.00 300.00 600.00CABINET BASE ADAPTER
0215 7756000000-N 1751  2 EA  12995.00 25990.00 12995.00 25990.00 12995.00 25990.00CONTLR WITH CBNT, 2070L BASE MTD
0216 7780000000-N SP   12 EA  138.00 1656.00 138.00 1656.00 138.00 1656.00DETECTOR CARD (TYPE 2070L)



FEB 16, 2005 06:58 AM

TIP NO R-2539C 2:00 PM 7 /  7 005

PAMLICO

34452.3.7

FEB 15 2005 C201116
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

8.142 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0223 5888000000-M SP  2,135.5 M   25.00 53387.50 48.00 102504.00 30.00 64065.00GENERIC UTILITY ITEM (M)
20MM PE WATER TUBING, SDR9,   1.38MPA

CULVERT ITEMS

0217 8126000000-N 414 Lump Sum 20200.00 14800.00 25000.00CULV EXCAV @ ************
(196+60.650-L-)

0218 8126000000-N 414 Lump Sum 15300.00 14800.00 12500.00CULV EXCAV @ ************
(199+76.780-L-)

0219 8126000000-N 414 Lump Sum 15300.00 9900.00 12500.00CULV EXCAV @ ************
(206+01.869-L-)

0220 8133000000-M 414  200 MTN 42.50 8500.00 46.00 9200.00 45.00 9000.00FND COND MATL BOX CULV
0221 8196000000-M 420 261.6 M3  826.09 216105.14 1325.00 346620.00 975.00 255060.00CL A CONC, CULVERT
0222 8248000000-M 425  20,468 KG  2.00 40936.00 1.35 27631.80 2.65 54240.20EPOXY COAT REINF STEEL

 

    TOTAL 20383489.89 TOTAL 22109551.06 TOTAL 22665564.39CONTRACT TOTAL

 

    SUB-TOTAL 20067148.75 SUB-TOTAL 21686599.26 SUB-TOTAL 22297264.19ROADWAY ITEMS
    SUB-TOTAL 316341.14 SUB-TOTAL 422951.80 SUB-TOTAL 368300.20CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  20383489.89PLT CONSTRUCTION CO., INC.
     2  22109551.06S. T. WOOTEN CORPORATION
     3  22665564.39COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO I-4738 2:00 PM 1 /  1 006

JOHNSTON

38742.3.1

FEB 15 2005 C201283
FED AID NO IMS-95-2(99)77

PAVEMENT REHABILITATION.

I-95 FROM MP-77 TO MP-97.

S. T. WOOTEN CORPORATION

WILSON,  NC

19.170 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 122660.00MOBILIZATION
0002 1033000000-E SP   10,000 LB  2.00 20000.00 3.55 35500.00SEALING PVMT CRACKS & JTS
0003 1308000000-E 607  50,000 SY  2.25 112500.00 4.90 245000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0004 1503000000-E 610  7,000 TON 47.00 329000.00 78.25 547750.00ASP CONC INTR CRS I19.0C
0005 1560000000-E 620  330 TON 240.00 79200.00 251.00 82830.00ASP FOR PLANT MIX  PG64-22
0006 4415000000-N 1115  2 EA  8000.00 16000.00 2045.00 4090.00FLASHING ARROW PNL TYPE C
0007 4420000000-N 1120  2 EA  30000.00 60000.00 8015.00 16030.00CHANGEABLE MESSAGE SIGNS
0008 4480000000-N 1165  2 EA  12600.00 25200.00 3735.00 7470.00TRUCK MTD IMP ATTN 60 MPH
0009 4688000000-E 1205  404,880 LF  0.45 182196.00 0.57 230781.606"WIDE THERMO 90 MILS
0010 4690000000-E 1205  53,750 LF  0.60 32250.00 0.60 32250.006"WIDE THERMO 120 MILS
0011 4700000000-E 1205  18,000 LF  1.00 18000.00 1.50 27000.0012"WIDE THERMO 90 MILS
0012 4721000000-E 1205  20 EA  60.00 1200.00 125.00 2500.00THERMO PVT MKG CHARACTER 120
0013 4725000000-E 1205  54 EA  120.00 6480.00 125.00 6750.00THERMO PVT SYMBOL 90MILS
0014 4815000000-E 1205  42,200 LF  0.20 8440.00 0.75 31650.00PAINT PVMT MARKINGS 6"
0015 4900000000-N 1252  3,040 EA  4.25 12920.00 4.50 13680.00PERM RAISED PVMT MARKERS
0016 1839110000-E SP   20,400 TON ULTRATHIN HOT MIX ASPH, B
0017 1839200000-E SP   582,536 SY  APPLICATION OF ULTRATHIN HOT MIX ASPH
0018 1880000000-E SP   1,144 TON GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-28
0019 1570000000-E 620  1,428 TON 420.00 599760.00 415.95 593976.60ASP FOR PLANT MIX PG 76-22
0020 1662000000-E 650  20,400 TON 50.00 1020000.00 49.06 1000824.00OG ASP FRICT FC-1 MOD
0021 1840000000-E 665  420,000 LF  0.14 58800.00 0.23 96600.00MILLED RUMBLE STRIPS

 

    TOTAL 2716946.00 TOTAL 3097342.20CONTRACT TOTAL

 

    SUB-TOTAL 2716946.00 SUB-TOTAL 3097342.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2716946.00S. T. WOOTEN CORPORATION
     2  3097342.20COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3703 2:00 PM 1 /  1 007

WAKE

33243.3.1

FEB 15 2005 C200863
FED AID NO BRZ-1404(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MIDDLE CREEK & APPROACHES ON SR-1404.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.155 MI

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56500.00 35000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 253100.00 216903.50GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 44100.00 146000.00REMV EXIST STR **********
(18+17.85 -L-)

0004 8121000000-N SP  Lump Sum 5000.00 5000.00UNCL STR EXCAV STA *****
(18+17.85 -L-)

0005 8364000000-E 450  960 LF  50.00 48000.00 54.00 51840.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 7500.00 4000.00GALVAN STL PILES @ ******

(18+17.85 -L-)
0007 8608000000-E 876  220 TON 47.00 10340.00 47.00 10340.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 73100.00 85000.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 304600.00 310000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 802240.00 TOTAL 864083.50CONTRACT TOTAL

 

    SUB-TOTAL 309600.00 SUB-TOTAL 251903.50ROADWAY ITEMS
    SUB-TOTAL 492640.00 SUB-TOTAL 612180.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  802240.00S. T. WOOTEN CORPORATION
     2  864083.50CAROLINA BRIDGE COMPANY, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3375 2:00 PM 1 /  8 008

WAKE

33023.3.1

FEB 15 2005 C201165
FED AID NO BRSTP-1375(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER SWIFT CREEK & LAKE WHEELER SPILLWAY AND APPROACHES ON SR-1375.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.462 MI

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

C.C. MANGUM COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160461.00 170000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 20000.00 21000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 38000.00 65000.00 65000.00REINF BRG APPR **********

(43+81.84-L-)
0004 0050000000-E 226  1 ACR 1.00 1.00 2000.00 2000.00 4000.00 4000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  25.00 12500.00 12.00 6000.00 19.00 9500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 85500.00 196000.00 210000.00GRADING
0007 0080000000-E SP   500 TON 22.00 11000.00 30.00 15000.00 25.00 12500.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  13,450 CY  8.00 107600.00 8.00 107600.00 7.00 94150.00BORROW EXCAVATION
0009 0134000000-E 240  21 CY  34.50 724.50 12.00 252.00 32.00 672.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  18.50 9250.00 27.00 13500.00 39.00 19500.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  3.25 1625.00 2.50 1250.00 3.50 1750.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   500 SF  41.00 20500.00 100.00 50000.00 57.00 28500.00TEMPORARY SHORING
0013 0318000000-E 300  116 TON 30.00 3480.00 30.00 3480.00 33.00 3828.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  180 LF  29.50 5310.00 25.00 4500.00 36.00 6480.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  100 LF  32.50 3250.00 30.00 3000.00 35.50 3550.0018" SIDE DRAIN PIPE
0016 0345000000-E 310  104 LF  36.00 3744.00 48.00 4992.00 39.50 4108.0024" SIDE DRAIN PIPE
0017 0366000000-E 310  296 LF  27.00 7992.00 36.00 10656.00 29.00 8584.0015" RC PIPE CULV III
0018 0372000000-E 310  72 LF  35.00 2520.00 42.00 3024.00 42.75 3078.0018" RC PIPE CULV III
0019 0378000000-E 310  300 LF  41.50 12450.00 48.00 14400.00 44.50 13350.0024" RC PIPE CULV III
0020 0708000000-E 310  36 LF  30.52 1098.72 50.00 1800.00 43.00 1548.0015" BCCSP B 0.064"
0021 0806000000-E 310  2 EA  220.00 440.00 300.00 600.00 390.00 780.0015" BCCS ELB B 0.064"
0022 0995000000-E 340  812 LF  10.25 8323.00 12.00 9744.00 17.00 13804.00PIPE REMOVAL
0023 1220000000-E 545  75 TON 22.00 1650.00 25.00 1875.00 42.00 3150.00INCIDENTAL STONE BASE
0024 1330000000-E 607  270 SY  13.00 3510.00 12.95 3496.50 19.00 5130.00INCIDENTAL MILLING
0025 1489000000-E 610  2,575 TON 45.00 115875.00 38.00 97850.00 34.00 87550.00ASP CONC BASE CRS B25.0B
0026 1498000000-E 610  2,105 TON 43.00 90515.00 35.75 75253.75 36.00 75780.00ASP CONC INTR CRS I19.0B
0027 1519000000-E 610  2,125 TON 42.00 89250.00 33.20 70550.00 44.00 93500.00ASP CONC SURF CRS S9.5B
0028 1560000000-E 620  350 TON 250.00 87500.00 255.00 89250.00 250.00 87500.00ASP FOR PLANT MIX  PG64-22
0029 1693000000-E 654  30 TON 185.00 5550.00 35.00 1050.00 225.00 6750.00ASPH PLT MIX PVMT REPAIR
0030 2275000000-E SP  0.91 CY  565.00 514.15 500.00 455.00 1000.00 910.00FLOWABLE FILL
0031 2286000000-N 840  7 EA  1220.00 8540.00 1500.00 10500.00 1500.00 10500.00MASNRY DRAINAGE STRUCT
0032 2364000000-N 840  1 EA  400.00 400.00 500.00 500.00 400.00 400.00FRAME W/2GRTS 840.16 STD
0033 2367000000-N 840  3 EA  395.00 1185.00 550.00 1650.00 400.00 1200.00FRAME W/2GRTS 840.29 STD
0034 2374000000-N 840  2 EA  468.00 936.00 500.00 1000.00 400.00 800.00FRAME-GRT-HD 840.03 **

(F)
0035 2374000000-N 840  1 EA  468.00 468.00 500.00 500.00 400.00 400.00FRAME-GRT-HD 840.03 **

(G)
0036 2549000000-E 846  460 LF  15.16 6973.60 26.00 11960.00 12.00 5520.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  410 LF  13.70 5617.00 28.00 11480.00 15.00 6150.00SHOULDER BERM GUTTER
0038 3030000000-E 862  650 LF  13.30 8645.00 13.25 8612.50 14.00 9100.00STL BM GUARDRAIL
0039 3045000000-E 862  50 LF  17.00 850.00 13.25 662.50 15.00 750.00SBGR SHOP CURVED



FEB 16, 2005 06:58 AM

TIP NO B-3375 2:00 PM 2 /  8 008

WAKE

33023.3.1

FEB 15 2005 C201165
FED AID NO BRSTP-1375(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER SWIFT CREEK & LAKE WHEELER SPILLWAY AND APPROACHES ON SR-1375.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.462 MI

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

C.C. MANGUM COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

0040 3150000000-N 862  5 EA  44.00 220.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  1 EA  490.00 490.00 300.00 300.00 350.00 350.00GR ANCHOR TYPE AT-1
0042 3215000000-N 862  4 EA  1315.00 5260.00 1000.00 4000.00 1050.00 4200.00GR ANCHOR TYPE III
0043 3270000000-N SP   3 EA  1720.00 5160.00 1950.00 5850.00 1800.00 5400.00GR ANCHOR TYPE 350
0044 3360000000-E 863 912.5 LF  1.00 912.50 0.90 821.25 1.00 912.50REMOVE EXISTING GUARDRAIL
0045 3628000000-E 876  80 TON 44.00 3520.00 35.00 2800.00 59.00 4720.00PLAIN RIP RAP, CLASS I
0046 3649000000-E 876  930 TON 35.00 32550.00 40.00 37200.00 43.00 39990.00PLAIN RIP RAP, CLASS B
0047 3656000000-E 876  3,195 SY  3.25 10383.75 3.00 9585.00 3.20 10224.00FILTER FABRIC FOR DRAINGE
0048 3659000000-N SP   2 EA  1400.00 2800.00 2000.00 4000.00 1750.00 3500.00PREFORMED SCOUR HOLES
0049 3984000000-E SP   1,564 SF  42.50 66470.00 20.00 31280.00 27.00 42228.00GENERIC WALL ITEM (SF)

TEMPORARY FABRIC WALL
0050 4412000000-E SP   104 SF  7.85 816.40 10.00 1040.00 8.00 832.00WORK ZONE SIGNS (STAT)
0051 4412100000-E SP   192 SF  60.00 11520.00 10.00 1920.00 25.50 4896.00WORK ZONE SIGNS (PORT)
0052 4412200000-E SP   36 SF  9.10 327.60 25.00 900.00 10.00 360.00WORK ZONE SIGNS (BARR)
0053 4430000000-N 1130  70 EA  70.00 4900.00 100.00 7000.00 25.00 1750.00DRUMS
0054 4435000000-N 1135  50 EA  25.50 1275.00 15.00 750.00 16.00 800.00CONES
0055 4446100000-E SP   48 LF  33.78 1621.44 50.00 2400.00 35.00 1680.00BARRICADES (TYPE III)
0056 4455000000-N 1150  130 MD  175.00 22750.00 25.00 3250.00 250.00 32500.00FLAGGER
0057 4465000000-N 1160  2 EA  7800.00 15600.00 7800.00 15600.00 6000.00 12000.00TEMPORARY CRASH CUSHIONS
0058 4475000000-N 1165  2 EA  18500.00 37000.00 10000.00 20000.00 500.00 1000.00TRUCK MTD IMP ATTN 45 MPH
0059 4485000000-E 1170  520 LF  17.00 8840.00 17.00 8840.00 25.00 13000.00PORT CONC BARRIER
0060 4490000000-E 1170  250 LF  23.00 5750.00 23.00 5750.00 45.00 11250.00PORT CONC BARRIER(ANCHRD)
0061 4615000000-E 1205  988 LF  1.50 1482.00 1.60 1580.80 1.50 1482.00REM TAPE PVMT MRKINGS 4"
0062 4650000000-N 1251  58 EA  5.00 290.00 8.00 464.00 5.00 290.00TEMP RAISED PVMT MRKS
0063 4685000000-E 1205  4,003 LF  0.75 3002.25 0.55 2201.65 0.75 3002.25THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  6,227 LF  0.85 5292.95 0.60 3736.20 0.85 5292.95THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  130 LF  2.00 260.00 1.50 195.00 2.00 260.008"WIDE THERMO 90 MILS
0066 4725000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00 100.00 1200.00THERMO PVT SYMBOL 90MILS
0067 4770000000-E 1205  1,090 LF  1.50 1635.00 1.70 1853.00 1.50 1635.004" COLD APPL PLSTIC LINES
0068 4805000000-N 1205  2 EA  150.00 300.00 170.22 340.44 150.00 300.00COLD APPL PLASTIC SYMBOL
0069 4810000000-E 1205  17,006 LF  0.20 3401.20 0.22 3741.32 0.20 3401.20PAINT PVMT MARKINGS 4"
0070 4835000000-E 1205  52 LF  3.00 156.00 3.00 156.00 3.00 156.00PAINT PVT MKG LINES 24"
0071 4900000000-N 1252  121 EA  5.00 605.00 6.00 726.00 5.00 605.00PERM RAISED PVMT MARKERS
0072 6000000000-E 1605  1,950 LF  2.20 4290.00 5.00 9750.00 2.40 4680.00TEMPORARY SILT FENCE
0073 6006000000-E 1610  200 TON 39.50 7900.00 35.00 7000.00 48.00 9600.00EROS CONTRL STONE CL A
0074 6009000000-E 1610  835 TON 41.50 34652.50 40.00 33400.00 45.00 37575.00EROS CONTRL STONE CL B
0075 6012000000-E 1610  400 TON 37.00 14800.00 30.00 12000.00 39.00 15600.00SEDIMENT CONTROL STONE
0076 6015000000-E 1615 4.5 ACR 400.00 1800.00 600.00 2700.00 400.00 1800.00TEMPORARY MULCHING
0077 6018000000-E 1620  150 LB  7.00 1050.00 7.00 1050.00 7.00 1050.00SEED FOR TEMP SEEDING
0078 6021000000-E 1620 0.75 TON 900.00 675.00 600.00 450.00 900.00 675.00FERT FOR TEMP SEEDING
0079 6024000000-E 1622  100 LF  16.50 1650.00 20.00 2000.00 25.00 2500.00TEMPORARY SLOPE DRAINS
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0080 6027000000-N 1622  3 EA  150.00 450.00 200.00 600.00 200.00 600.00INLET PROTCN @ SLOPE DRNS
0081 6029000000-E SP   200 LF  2.00 400.00 5.00 1000.00 2.00 400.00SAFETY FENCE
0082 6030000000-E 1630  2,500 CY  9.00 22500.00 12.00 30000.00 10.00 25000.00SILT EXCAVATION
0083 6036000000-E 1631  2,300 SY  6.50 14950.00 2.00 4600.00 2.00 4600.00MATTING FOR EROS CONTROL
0084 6042000000-E 1632  200 LF  4.00 800.00 3.00 600.00 4.00 800.001/4" HARDWARE CLOTH
0085 6045000000-E SP   75 LF  33.00 2475.00 32.00 2400.00 25.00 1875.00**" TEMPORARY PIPE

(24")
0086 6069000000-E 1638  240 CY  30.00 7200.00 20.00 4800.00 17.00 4080.00STILLING BASINS
0087 6070000000-N SP   4 EA  550.00 2200.00 2000.00 8000.00 800.00 3200.00SPECIAL STILLING BASINS
0088 6084000000-E 1660  5 ACR 1250.00 6250.00 1650.00 8250.00 1250.00 6250.00SEEDING AND MULCHING
0089 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00 125.00MOWING
0090 6090000000-E 1661  50 LB  8.00 400.00 6.00 300.00 8.00 400.00SEED FOR REPAIR SEEDING
0091 6093000000-E 1661 0.25 TON 700.00 175.00 1200.00 300.00 700.00 175.00FERT FOR REPAIR SEEDING
0092 6096000000-E 1662  100 LB  2.00 200.00 3.50 350.00 2.00 200.00SEED FOR SUPP SEEDING
0093 6108000000-E 1665 3.75 TON 200.00 750.00 3.75 14.06 200.00 750.00FERTILIZER TOPDRESSING
0094 6111000000-E SP   225 LF  1.00 225.00 10.00 2250.00 50.00 11250.00IMPERVIOUS DIKE
0095 6114000000-N SP   2 HR  25.00 50.00 30.00 60.00 25.00 50.00SPECIALIZED HAND MOWING
0096 6117000000-N 1675  16 EA  100.00 1600.00 75.00 1200.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0097 6120000000-E SP   250 CY  13.50 3375.00 250.00 62500.00 30.00 7500.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0098 8056000000-N 402 Lump Sum 36500.00 100000.00 32500.00REMV EXIST STR **********
(40+04.00 -L-)

0099 8126000000-N 414 Lump Sum 47500.00 10000.00 27500.00CULV EXCAV @ ************
(40+04.00 -L-)

0100 8133000000-E 414  110 TON 34.00 3740.00 60.00 6600.00 40.00 4400.00FND CONDIT MAT, BOX CULV
0101 8196000000-E 420 159.3 CY  551.00 87774.30 500.00 79650.00 600.00 95580.00CLASS A CONCRETE (CULV)
0102 8245000000-E 425  26,788 LB  0.90 24109.20 1.00 26788.00 0.90 24109.20REINF STEEL (CULVERT)
0103 8590000000-E 876  49 TON 38.00 1862.00 50.00 2450.00 58.00 2842.00PLAIN RIP RAP, CLASS **

( I )
0104 8622000000-E 876  54 SY  4.75 256.50 6.00 324.00 2.35 126.90FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0105 8035000000-N 402 Lump Sum 135400.00 200000.00 125000.00REMV EXIST STR **********
(43+81.84 -L-)

0106 8096000000-E SP   57 LF  209.00 11913.00 300.00 17100.00 245.00 13965.00PILE EXCAVATION IN SOIL
0107 8105540000-E SP  378.1 LF  371.00 140275.10 400.00 151240.00 245.00 92634.503'-6" DRILLD PIER IN SOIL
0108 8105640000-E SP   40 LF  1700.00 68000.00 2000.00 80000.00 1575.00 63000.003'-6" DRILLD PIER NO SOIL
0109 8113000000-N SP   12 EA  3500.00 42000.00 1500.00 18000.00 1500.00 18000.00SID INSPECTION
0110 8114000000-N SP   12 EA  2500.00 30000.00 2500.00 30000.00 2500.00 30000.00SPT TESTING
0111 8115000000-N SP   4 EA  4500.00 18000.00 4500.00 18000.00 4500.00 18000.00CROSSHOLE SONIC LOGGING
0112 8116000000-E SP  1,792.4 LF  12.00 21508.80 12.00 21508.80 13.00 23301.20CSL TUBES
0113 8147000000-E 420  9,254 SF  26.65 246619.10 25.00 231350.00 35.00 323890.00REINF CONCRETE DECK SLAB
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0114 8161000000-E 420  10,519 SF  0.25 2629.75 1.00 10519.00 1.00 10519.00GROOVING BRIDGE FLOORS
0115 8182000000-E 420 149.7 CY  710.00 106287.00 600.00 89820.00 1200.00 179640.00CLASS A CONCRETE (BRIDGE)
0116 8210000000-N 422 Lump Sum 62500.00 50000.00 70000.00BRG APPR SLAB ***********

(43+81.84 -L-)
0117 8217000000-E 425  74,213 LB  0.83 61596.79 1.00 74213.00 1.20 89055.60REINF STEEL (BRIDGE)
0118 8238000000-E 425  9,351 LB  1.45 13558.95 2.00 18702.00 2.40 22442.40SPIRAL COL REINF STL BRG
0119 8280000000-E 440 Lump Sum 623000.00 550000.00 739000.00STRUCTURAL STEEL
0120 8364000000-E 450  57 LF  149.00 8493.00 100.00 5700.00 75.00 4275.00HP12X53 PILES
0121 8475000000-E 460 322.06 LF  91.55 29484.59 100.00 32206.00 95.00 30595.70TWO BAR METAL RAIL
0122 8517000000-E 460 339.06 LF  101.00 34245.06 75.00 25429.50 100.00 33906.001'-**"X*****"CONC PARAPET

(1'-2"  X  3'-3")
0123 8657000000-N 430 Lump Sum 8100.00 10000.00 9500.00ELASTOMERIC BEARINGS
0124 8692000000-N SP  Lump Sum 19500.00 10000.00 26850.00EVAZOTE JOINT SEALS

 

    TOTAL 3215334.70 TOTAL 3334423.27 TOTAL 3558156.40CONTRACT TOTAL

 

    SUB-TOTAL 1330481.56 SUB-TOTAL 1464822.97 SUB-TOTAL 1447523.90ROADWAY ITEMS
    SUB-TOTAL 201742.00 SUB-TOTAL 225812.00 SUB-TOTAL 187058.10CULVERT ITEMS
    SUB-TOTAL 1683111.14 SUB-TOTAL 1643788.30 SUB-TOTAL 1923574.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 100000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 34500.00REINF BRG APPR **********

(43+81.84-L-)
0004 0050000000-E 226  1 ACR 3000.00 3000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  20.00 10000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 500000.00GRADING
0007 0080000000-E SP   500 TON 20.00 10000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  13,450 CY  8.00 107600.00BORROW EXCAVATION
0009 0134000000-E 240  21 CY  50.00 1050.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  30.00 15000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  2.50 1250.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   500 SF  44.00 22000.00TEMPORARY SHORING
0013 0318000000-E 300  116 TON 30.00 3480.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  180 LF  20.00 3600.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  100 LF  24.00 2400.0018" SIDE DRAIN PIPE
0016 0345000000-E 310  104 LF  30.00 3120.0024" SIDE DRAIN PIPE
0017 0366000000-E 310  296 LF  26.00 7696.0015" RC PIPE CULV III
0018 0372000000-E 310  72 LF  32.00 2304.0018" RC PIPE CULV III
0019 0378000000-E 310  300 LF  40.00 12000.0024" RC PIPE CULV III
0020 0708000000-E 310  36 LF  25.00 900.0015" BCCSP B 0.064"
0021 0806000000-E 310  2 EA  200.00 400.0015" BCCS ELB B 0.064"
0022 0995000000-E 340  812 LF  5.00 4060.00PIPE REMOVAL
0023 1220000000-E 545  75 TON 50.00 3750.00INCIDENTAL STONE BASE
0024 1330000000-E 607  270 SY  20.00 5400.00INCIDENTAL MILLING
0025 1489000000-E 610  2,575 TON 42.00 108150.00ASP CONC BASE CRS B25.0B
0026 1498000000-E 610  2,105 TON 40.00 84200.00ASP CONC INTR CRS I19.0B
0027 1519000000-E 610  2,125 TON 37.00 78625.00ASP CONC SURF CRS S9.5B
0028 1560000000-E 620  350 TON 285.00 99750.00ASP FOR PLANT MIX  PG64-22
0029 1693000000-E 654  30 TON 150.00 4500.00ASPH PLT MIX PVMT REPAIR
0030 2275000000-E SP  0.91 CY  500.00 455.00FLOWABLE FILL
0031 2286000000-N 840  7 EA  1500.00 10500.00MASNRY DRAINAGE STRUCT
0032 2364000000-N 840  1 EA  400.00 400.00FRAME W/2GRTS 840.16 STD
0033 2367000000-N 840  3 EA  400.00 1200.00FRAME W/2GRTS 840.29 STD
0034 2374000000-N 840  2 EA  500.00 1000.00FRAME-GRT-HD 840.03 **

(F)
0035 2374000000-N 840  1 EA  500.00 500.00FRAME-GRT-HD 840.03 **

(G)
0036 2549000000-E 846  460 LF  19.00 8740.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  410 LF  17.50 7175.00SHOULDER BERM GUTTER
0038 3030000000-E 862  650 LF  15.00 9750.00STL BM GUARDRAIL
0039 3045000000-E 862  50 LF  20.00 1000.00SBGR SHOP CURVED
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0040 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  1 EA  600.00 600.00GR ANCHOR TYPE AT-1
0042 3215000000-N 862  4 EA  1500.00 6000.00GR ANCHOR TYPE III
0043 3270000000-N SP   3 EA  1900.00 5700.00GR ANCHOR TYPE 350
0044 3360000000-E 863 912.5 LF  1.25 1140.63REMOVE EXISTING GUARDRAIL
0045 3628000000-E 876  80 TON 50.00 4000.00PLAIN RIP RAP, CLASS I
0046 3649000000-E 876  930 TON 45.00 41850.00PLAIN RIP RAP, CLASS B
0047 3656000000-E 876  3,195 SY  2.50 7987.50FILTER FABRIC FOR DRAINGE
0048 3659000000-N SP   2 EA  1500.00 3000.00PREFORMED SCOUR HOLES
0049 3984000000-E SP   1,564 SF  37.75 59041.00GENERIC WALL ITEM (SF)

TEMPORARY FABRIC WALL
0050 4412000000-E SP   104 SF  8.75 910.00WORK ZONE SIGNS (STAT)
0051 4412100000-E SP   192 SF  10.25 1968.00WORK ZONE SIGNS (PORT)
0052 4412200000-E SP   36 SF  10.25 369.00WORK ZONE SIGNS (BARR)
0053 4430000000-N 1130  70 EA  65.00 4550.00DRUMS
0054 4435000000-N 1135  50 EA  25.00 1250.00CONES
0055 4446100000-E SP   48 LF  40.00 1920.00BARRICADES (TYPE III)
0056 4455000000-N 1150  130 MD  200.00 26000.00FLAGGER
0057 4465000000-N 1160  2 EA  8000.00 16000.00TEMPORARY CRASH CUSHIONS
0058 4475000000-N 1165  2 EA  10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0059 4485000000-E 1170  520 LF  25.00 13000.00PORT CONC BARRIER
0060 4490000000-E 1170  250 LF  28.00 7000.00PORT CONC BARRIER(ANCHRD)
0061 4615000000-E 1205  988 LF  1.80 1778.40REM TAPE PVMT MRKINGS 4"
0062 4650000000-N 1251  58 EA  9.00 522.00TEMP RAISED PVMT MRKS
0063 4685000000-E 1205  4,003 LF  0.65 2601.95THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  6,227 LF  0.20 1245.40THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  130 LF  1.75 227.508"WIDE THERMO 90 MILS
0066 4725000000-E 1205  12 EA  120.00 1440.00THERMO PVT SYMBOL 90MILS
0067 4770000000-E 1205  1,090 LF  1.90 2071.004" COLD APPL PLSTIC LINES
0068 4805000000-N 1205  2 EA  200.00 400.00COLD APPL PLASTIC SYMBOL
0069 4810000000-E 1205  17,006 LF  0.25 4251.50PAINT PVMT MARKINGS 4"
0070 4835000000-E 1205  52 LF  3.50 182.00PAINT PVT MKG LINES 24"
0071 4900000000-N 1252  121 EA  7.00 847.00PERM RAISED PVMT MARKERS
0072 6000000000-E 1605  1,950 LF  2.50 4875.00TEMPORARY SILT FENCE
0073 6006000000-E 1610  200 TON 30.00 6000.00EROS CONTRL STONE CL A
0074 6009000000-E 1610  835 TON 30.00 25050.00EROS CONTRL STONE CL B
0075 6012000000-E 1610  400 TON 25.00 10000.00SEDIMENT CONTROL STONE
0076 6015000000-E 1615 4.5 ACR 450.00 2025.00TEMPORARY MULCHING
0077 6018000000-E 1620  150 LB  8.00 1200.00SEED FOR TEMP SEEDING
0078 6021000000-E 1620 0.75 TON 1000.00 750.00FERT FOR TEMP SEEDING
0079 6024000000-E 1622  100 LF  20.00 2000.00TEMPORARY SLOPE DRAINS
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0080 6027000000-N 1622  3 EA  50.00 150.00INLET PROTCN @ SLOPE DRNS
0081 6029000000-E SP   200 LF  2.50 500.00SAFETY FENCE
0082 6030000000-E 1630  2,500 CY  1.00 2500.00SILT EXCAVATION
0083 6036000000-E 1631  2,300 SY  3.00 6900.00MATTING FOR EROS CONTROL
0084 6042000000-E 1632  200 LF  3.00 600.001/4" HARDWARE CLOTH
0085 6045000000-E SP   75 LF  20.00 1500.00**" TEMPORARY PIPE

(24")
0086 6069000000-E 1638  240 CY  20.00 4800.00STILLING BASINS
0087 6070000000-N SP   4 EA  400.00 1600.00SPECIAL STILLING BASINS
0088 6084000000-E 1660  5 ACR 1400.00 7000.00SEEDING AND MULCHING
0089 6087000000-E 1660 2.5 ACR 55.00 137.50MOWING
0090 6090000000-E 1661  50 LB  9.00 450.00SEED FOR REPAIR SEEDING
0091 6093000000-E 1661 0.25 TON 800.00 200.00FERT FOR REPAIR SEEDING
0092 6096000000-E 1662  100 LB  2.50 250.00SEED FOR SUPP SEEDING
0093 6108000000-E 1665 3.75 TON 225.00 843.75FERTILIZER TOPDRESSING
0094 6111000000-E SP   225 LF  45.00 10125.00IMPERVIOUS DIKE
0095 6114000000-N SP   2 HR  30.00 60.00SPECIALIZED HAND MOWING
0096 6117000000-N 1675  16 EA  120.00 1920.00RESPONSE FOR EROS CONTROL
0097 6120000000-E SP   250 CY  30.00 7500.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0098 8056000000-N 402 Lump Sum 35000.00REMV EXIST STR **********
(40+04.00 -L-)

0099 8126000000-N 414 Lump Sum 25000.00CULV EXCAV @ ************
(40+04.00 -L-)

0100 8133000000-E 414  110 TON 40.00 4400.00FND CONDIT MAT, BOX CULV
0101 8196000000-E 420 159.3 CY  738.00 117563.40CLASS A CONCRETE (CULV)
0102 8245000000-E 425  26,788 LB  0.84 22501.92REINF STEEL (CULVERT)
0103 8590000000-E 876  49 TON 45.00 2205.00PLAIN RIP RAP, CLASS **

( I )
0104 8622000000-E 876  54 SY  4.00 216.00FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0105 8035000000-N 402 Lump Sum 100500.00REMV EXIST STR **********
(43+81.84 -L-)

0106 8096000000-E SP   57 LF  200.00 11400.00PILE EXCAVATION IN SOIL
0107 8105540000-E SP  378.1 LF  348.00 131578.803'-6" DRILLD PIER IN SOIL
0108 8105640000-E SP   40 LF  2085.00 83400.003'-6" DRILLD PIER NO SOIL
0109 8113000000-N SP   12 EA  3500.00 42000.00SID INSPECTION
0110 8114000000-N SP   12 EA  2875.00 34500.00SPT TESTING
0111 8115000000-N SP   4 EA  5000.00 20000.00CROSSHOLE SONIC LOGGING
0112 8116000000-E SP  1,792.4 LF  8.00 14339.20CSL TUBES
0113 8147000000-E 420  9,254 SF  25.48 235791.92REINF CONCRETE DECK SLAB
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BRIDGES OVER SWIFT CREEK & LAKE WHEELER SPILLWAY AND APPROACHES ON SR-1375.

KEY CONSTRUCTORS, INC.

CLARKSVILLE,  VA

0.462 MI

  

0114 8161000000-E 420  10,519 SF  0.85 8941.15GROOVING BRIDGE FLOORS
0115 8182000000-E 420 149.7 CY  820.00 122754.00CLASS A CONCRETE (BRIDGE)
0116 8210000000-N 422 Lump Sum 70400.00BRG APPR SLAB ***********

(43+81.84 -L-)
0117 8217000000-E 425  74,213 LB  0.72 53433.36REINF STEEL (BRIDGE)
0118 8238000000-E 425  9,351 LB  1.68 15709.68SPIRAL COL REINF STL BRG
0119 8280000000-E 440 Lump Sum 670000.00STRUCTURAL STEEL
0120 8364000000-E 450  57 LF  100.00 5700.00HP12X53 PILES
0121 8475000000-E 460 322.06 LF  111.50 35909.69TWO BAR METAL RAIL
0122 8517000000-E 460 339.06 LF  152.00 51537.121'-**"X*****"CONC PARAPET

(1'-2"  X  3'-3")
0123 8657000000-N 430 Lump Sum 9300.00ELASTOMERIC BEARINGS
0124 8692000000-N SP  Lump Sum 42000.00EVAZOTE JOINT SEALS

 

    TOTAL 3747575.37CONTRACT TOTAL

 

    SUB-TOTAL 1781494.13ROADWAY ITEMS
    SUB-TOTAL 206886.32CULVERT ITEMS
    SUB-TOTAL 1759194.92STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3215334.70S. T. WOOTEN CORPORATION
     2  3334423.27LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     3  3558156.40C.C. MANGUM COMPANY, LLC
     4  3747575.37KEY CONSTRUCTORS, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3376 2:00 PM 1 /  4 009

WAKE

33024.3.2

FEB 15 2005 C201416
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79750.00 79241.99MOBILIZATION
0002 0029000000-N SP  Lump Sum 35000.00 41926.87REINF BRG APPR **********

(12+90.00)
0003 0043000000-N 226 Lump Sum 308500.00 289000.00GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  200 M3  21.00 4200.00 22.00 4400.00UNDERCUT EXCAVATION
0006 0134000000-M 240  145 M3  27.50 3987.50 16.00 2320.00DRAINAGE DITCH EXCAVATION
0007 0195000000-M 265  100 M3  30.00 3000.00 35.00 3500.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  100 M2  3.00 300.00 2.50 250.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  58 MTN 25.00 1450.00 30.00 1740.00FND CONDIT MATL MINOR STRS
0010 0343000000-M 310  30 M   105.00 3150.00 80.00 2400.00375MM SIDE DRAIN PIPE
0011 0344000000-M 310 15.6 M   111.00 1731.60 85.00 1326.00450MM SIDE DRAIN PIPE
0012 0372000000-M 310 122.6 M   120.00 14712.00 85.00 10421.00450MM RCP CULV CLASS III
0013 0588000000-M 310 7.2 M   111.00 799.20 85.00 612.00450MM CS PIPE CULV 1.63MM
0014 0708000000-M 310 8.4 M   116.50 978.60 90.00 756.00400MM BCCSP B 1.63
0015 0806000000-M 310  2 EA  250.00 500.00 150.00 300.00400MM BCCSP ELB B 1.63
0016 0995000000-M 340 75.6 M   50.00 3780.00 16.00 1209.60PIPE REMOVAL
0017 1121000000-M 520  1,530 MTN 30.99 47414.70 22.00 33660.00AGGREGATE BASE COURSE
0018 1220000000-M 545  75 MTN 25.00 1875.00 25.00 1875.00INCIDENTAL STONE BASE
0019 1489000000-M 610  546 MTN 62.00 33852.00 75.00 40950.00ASP CONC BASE CRS B25.0B
0020 1498000000-M 610  801 MTN 53.00 42453.00 75.00 60075.00ASP CONC INTR CRS I19.0B
0021 1519000000-M 610  775 MTN 54.00 41850.00 75.00 58125.00ASP CONC SURF CRS S9.5B
0022 1560000000-M 620  108 MTN 265.00 28620.00 229.00 24732.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-M 654  75 MTN 205.00 15375.00 150.00 11250.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  7 EA  200.00 1400.00 200.00 1400.00RIGHT OF WAY MARKERS
0025 2022000000-M 815 55.2 M3  14.00 772.80 45.00 2484.00SUBDRAIN EXCAVATION
0026 2033000000-M 815 41.4 M3  45.00 1863.00 65.00 2691.00SUBDR FINE AGGREGATE
0027 2044000000-M 815  100 M   17.50 1750.00 13.00 1300.00150MM PERF SUBDR PIPE
0028 2055000000-M 815  9 EA  0.50 4.50 25.00 225.00150MM SUBDR PIPE Y,T,&L'S
0029 2066000000-N 815  1 EA  250.00 250.00 200.00 200.00CONC PAD SUBDRN OUTLET
0030 2077000000-M 815  2 M   17.50 35.00 25.00 50.00150MM OUTLET PIPE (SD)
0031 2253000000-M 840 0.66 M3  3000.00 1980.00 1300.00 858.00PIPE COLLARS
0032 2286000000-N 840  4 EA  1500.00 6000.00 1300.00 5200.00MASNRY DRAINAGE STRUCT
0033 2366000000-N 840  2 EA  900.00 1800.00 500.00 1000.00FRAME W/2GRTS 840.24 STD
0034 2367000000-N 840  2 EA  550.00 1100.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0035 2556000000-M 846  21 M   100.00 2100.00 135.00 2835.00SHLDR BERM GUTTER
0036 3030000000-M 862 80.01 M   46.00 3680.46 42.65 3412.43STL BM GRDRAIL
0037 3150000000-N 862  5 EA  44.00 220.00 40.00 200.00ADDIT GUARDRAIL POSTS
0038 3215000000-N 862  4 EA  1325.00 5300.00 1100.00 4400.00GR ANCHOR TYPE III
0039 3270000000-N SP   4 EA  1725.00 6900.00 1900.00 7600.00GR ANCHOR TYPE 350
0040 3380000000-M 862 76.2 M   27.00 2057.40 16.40 1249.68TEMP STL BM GUARDRAIL



FEB 16, 2005 06:58 AM

TIP NO B-3376 2:00 PM 2 /  4 009

WAKE

33024.3.2

FEB 15 2005 C201416
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC  

0041 3387000000-N 862  4 EA  990.00 3960.00 500.00 2000.00GDRL ANCH UNITS ****** TEMP
(III)

0042 3389100000-N SP   4 EA  1290.00 5160.00 1000.00 4000.00GDRL ANCH UNITS 350 TEMP
0043 3649000000-M 876  142 MTN 42.50 6035.00 50.00 7100.00PLN RIP RAP, CLASS B
0044 3656000000-M 876  670 M2  3.00 2010.00 2.50 1675.00FILTER FABRIC FOR DRAINGE
0045 3659000000-N SP   4 EA  1750.00 7000.00 800.00 3200.00PREFORMED SCOUR HOLES
0046 4412000000-M SP   14 M2  129.78 1816.92 129.78 1816.92WORK ZONE SIGNS (STAT)
0047 4412100000-M SP   9 M2  450.00 4050.00 102.38 921.42WORK ZONE SIGNS (PORT)
0048 4412200000-M SP   4 M2  83.12 332.48 83.12 332.48WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  20 EA  70.00 1400.00 23.83 476.60DRUMS
0050 4435000000-N 1135  17 EA  45.00 765.00 15.68 266.56CONES
0051 4446100000-M SP   100 M   86.28 8628.00 86.28 8628.00BARRICADES (TYPE III)
0052 4450000000-N 1150  32 HR  23.00 736.00 20.00 640.00FLAGGER
0053 4650000000-N 1251  76 EA  5.00 380.00 5.00 380.00TEMP RAISED PVMT MRKS
0054 4685000000-M 1205  850 M   2.75 2337.50 2.75 2337.50100MM THERMO MKG, 2.3MMTK
0055 4686000000-M 1205  850 M   2.75 2337.50 2.75 2337.50100MM THERMO MKG, 3.1MMTK
0056 4810000000-M 1205  5,340 M   0.60 3204.00 0.60 3204.00PAINT PVT MKG LINES 100MM
0057 4900000000-N 1252  40 EA  5.00 200.00 5.00 200.00PERM RAISED PVMT MARKERS
0058 5300000000-M 1505  22 MTN 34.00 748.00 32.50 715.00FND CONDIT MAT'L ********

(VI)
0059 5306000000-M SP   22 MTN 34.00 748.00 32.50 715.00BEDDN MAT'L CL **********

(IV)
0060 5714000000-M 1520 24.8 M   195.00 4836.00 251.50 6237.20***MM DI SS PIPE CL ****

(200MM, 50 2.41 MPA WP)
0061 5714000000-M 1520 69.5 M   612.00 42534.00 550.00 38225.00***MM DI SS PIPE CL ****

(450MM, 50 2.41MPA WP)
0062 5776000000-M 1525  1 EA  3700.00 3700.00 3900.00 3900.001500MM DIA PC MH 0-1.8M
0063 5780000000-M 1525 1.6 M   1000.00 1600.00 2937.50 4700.00STD PC MH WALL ****MM 1.8+

(1500M)
0064 5798000000-M 1530  76 M   87.00 6612.00 100.00 7600.00FL OR REMV *** PIPE *****

(450MM, CLAY SEWER PIPE)
0065 5816000000-N 1530  2 EA  727.00 1454.00 2800.00 5600.00BRK DN,PLUG & FILL UT MH
0066 6000000000-M 1605  300 M   7.20 2160.00 10.00 3000.00TEMPORARY SILT FENCE
0067 6006000000-M 1610  100 MTN 43.00 4300.00 55.00 5500.00EROS CONTRL STONE CL A
0068 6009000000-M 1610  800 MTN 44.50 35600.00 55.00 44000.00EROS CONTRL STONE CL B
0069 6012000000-M 1610  230 MTN 40.50 9315.00 45.00 10350.00SEDIMENT CONTROL STONE
0070 6015000000-M 1615 1.5 HA  988.00 1482.00 988.00 1482.00TEMPORARY MULCHING
0071 6018000000-M 1620  75 KG  8.00 600.00 8.00 600.00SEED FOR TEMP SEEDING
0072 6021000000-M 1620 0.5 MTN 1500.00 750.00 1500.00 750.00FERT FOR TEMP SEEDING
0073 6029000000-M SP   100 M   6.60 660.00 6.50 650.00SAFETY FENCE
0074 6030000000-M 1630  2,100 M3  12.00 25200.00 15.00 31500.00SILT EXCAVATION
0075 6036000000-M 1631  1,300 M2  2.25 2925.00 2.25 2925.00MATTING FOR EROS CONTROL
0076 6038000000-M SP   90 M2  6.50 585.00 6.50 585.00PERM SOIL REINF MAT
0077 6042000000-M 1632  20 M   16.10 322.00 6.50 130.006.4MM HARDWARE CLOTH



FEB 16, 2005 06:58 AM

TIP NO B-3376 2:00 PM 3 /  4 009

WAKE

33024.3.2

FEB 15 2005 C201416
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC  

0078 6084000000-M 1660 1.5 HA  3458.00 5187.00 3458.00 5187.00SEEDING & MULCHING
0079 6087000000-M 1660  1 HA  125.00 125.00 125.00 125.00MOWING
0080 6090000000-M 1661  25 KG  9.00 225.00 9.00 225.00SEED FOR REPAIR SEEDING
0081 6093000000-M 1661 0.25 MTN 1100.00 275.00 1100.00 275.00FERT FOR REPAIR SEEDING
0082 6096000000-M 1662  50 KG  2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0083 6108000000-M 1665 2.25 MTN 250.00 562.50 250.00 562.50FERTILIZER TOPDRESSING
0084 6114000000-N SP   2 HR  25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0085 6117000000-N 1675  16 EA  100.00 1600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0086 6123000000-M 1670 0.75 HA  2520.00 1890.00 2520.00 1890.00REFORESTATION

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 230000.00 245000.00CM&R TEMP STR ***********
(12+90.000 -L-)

0088 8035000000-N 402 Lump Sum 15200.00 112000.00REMV EXIST STR **********
(12+90.000 -L-)

0089 8096000000-M SP  13.3 M   445.00 5918.50 1405.54 18693.68PILE EXCAVATION IN SOIL
0090 8097000000-M SP  11.9 M   1480.00 17612.00 2738.55 32588.75PILE EXCAVATION NOT IN SOIL
0091 8119000000-M 412  422 M3  11.00 4642.00 15.35 6477.70UNCL STR EXCAV
0092 8147000000-M 420 363.5 M2  335.00 121772.50 261.32 94989.82REINF CONC DECK SLAB
0093 8161000000-M 420  445 M2  5.40 2403.00 650.60 289517.00GROOVING BRIDGE FLOORS
0094 8182000000-M 420 50.7 M3  1280.00 64896.00 840.12 42594.08CL A CONC, BRIDGE
0095 8210000000-N 422 Lump Sum 56000.00 56394.56BRG APPR SLAB ***********

(12+90.000 -L-)
0096 8217000000-M 425  4,481 KG  1.81 8110.61 2.39 10709.59REINF STEEL (BRIDGE)
0097 8274000000-M 430 156.2 M   590.00 92158.00 780.43 121903.171600MM MOD PRESTR CONC GRDR
0098 8364000000-M 450 114.7 M   135.00 15484.50 202.65 23243.96HP310X79 STL PILE
0099 8391000000-N 450  6 EA  107.00 642.00 184.32 1105.92STEEL PILE POINTS
0100 8503000000-M 460 62.73 M   225.00 14114.25 174.26 10931.33CONC BARRIER RAIL
0101 8608000000-M 876  405 MTN 40.00 16200.00 45.48 18419.40PLAIN RIP RAP II 600MM TK
0102 8622000000-M 876  413 M2  3.00 1239.00 17.74 7326.62FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 2000.00 2057.76ELASTOMERIC BEARINGS
0104 8692000000-N SP  Lump Sum 10500.00 10240.72EVAZOTE JOINT SEALS

 

    TOTAL 1595882.42 TOTAL 2029464.31CONTRACT TOTAL

 

    SUB-TOTAL 916990.06 SUB-TOTAL 925270.25ROADWAY ITEMS
    SUB-TOTAL 678892.36 SUB-TOTAL 1104194.06STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1595882.42S. T. WOOTEN CORPORATION



FEB 16, 2005 06:58 AM

TIP NO B-3376 2:00 PM 4 /  4 009

WAKE

33024.3.2

FEB 15 2005 C201416
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

 

0.428 KM

  

     2  2029464.31CAROLINA BRIDGE COMPANY, INC.



FEB 16, 2005 06:58 AM

TIP NO I-4713 2:00 PM 1 /  2 010

ALAMANCE

38183.3.1

FEB 15 2005 C201261
FED AID NO IMS-40-3(102)141

MILLING & RESURFACING.

I-40/85 FROM MP-140.83 TO MP-145.66.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

4.830 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00MOBILIZATION
0002 1297000000-E 607  324,315 SY  1.16 376205.40MILL ASP PVMT *****" DTH

(1-1/2")
0003 1297000000-E 607  4,592 SY  2.00 9184.00MILL ASP PVMT *****" DTH

(2")
0004 1297000000-E 607  47,488 SY  1.80 85478.40MILL ASP PVMT *****" DTH

(3")
0005 1297000000-E 607  422 SY  7.50 3165.00MILL ASP PVMT *****" DTH

(4-1/2")
0006 1308000000-E 607  1,566 SY  3.50 5481.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  4,133 SY  2.05 8472.65MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0008 1308000000-E 607  7,470 SY  2.00 14940.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 2")
0009 1308000000-E 607  4,500 SY  3.40 15300.00MILLN ASPHALT PVMT ***** - *****

(3" TO 4-1/2")
0010 1503000000-E 610 769.26 TON 46.25 35578.28ASP CONC INTR CRS I19.0C
0011 1508000000-E 610  8,434 TON 32.55 274526.70ASP CONC INTR CRS I19.0D
0012 1523000000-E 610 2,671.78 TON 48.90 130650.04ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  40 TON 262.50 10500.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  576 TON 274.80 158284.80ASP FOR PLANT MIX PG70-22
0015 1570000000-E 620  2,628 TON 399.35 1049491.80ASP FOR PLANT MIX PG 76-22
0016 1704000000-E SP   228 TON 155.00 35340.00PATCHING EXIST PAVEMENT
0017 1840000000-E 665  102,000 LF  0.20 20400.00MILLED RUMBLE STRIPS
0018 1880000000-E SP   43,840 TON 34.25 1501520.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S9.5D
0019 2830000000-N 858  2 EA  1150.00 2300.00ADJ MANHOLES
0020 4412000000-E SP   682 SF  8.00 5456.00WORK ZONE SIGNS (STAT)
0021 4412100000-E SP   288 SF  10.00 2880.00WORK ZONE SIGNS (PORT)
0022 4415000000-N 1115  3 EA  7000.00 21000.00FLASHING ARROW PNL TYPE C
0023 4420000000-N 1120  3 EA  10000.00 30000.00CHANGEABLE MESSAGE SIGNS
0024 4430000000-N 1130  600 EA  42.00 25200.00DRUMS
0025 4480000000-N 1165  3 EA  3000.00 9000.00TRUCK MTD IMP ATTN 60 MPH
0026 4688000000-E 1205  110,844 LF  0.44 48771.366"WIDE THERMO 90 MILS
0027 4690000000-E 1205  41,433 LF  0.63 26102.796"WIDE THERMO 120 MILS
0028 4695000000-E 1205  1,622 LF  1.26 2043.728"WIDE THERMO 90 MILS
0029 4700000000-E 1205  6,812 LF  1.05 7152.6012"WIDE THERMO 90 MILS
0030 4710000000-E 1205  189 LF  7.35 1389.1524"WIDE THERMO 120 MILS
0031 4725000000-E 1205  41 EA  105.00 4305.00THERMO PVT SYMBOL 90MILS
0032 4815000000-E 1205  304,554 LF  0.17 51774.18PAINT PVMT MARKINGS 6"
0033 4820000000-E 1205  3,244 LF  0.42 1362.48PAINT PVMT MARKINGS 8"
0034 4825000000-E 1205  13,624 LF  0.53 7220.72PAINT PVMT MARKINGS 12"
0035 4835000000-E 1205  378 LF  2.10 793.80PAINT PVT MKG LINES 24"



FEB 16, 2005 06:58 AM

TIP NO I-4713 2:00 PM 2 /  2 010

ALAMANCE

38183.3.1

FEB 15 2005 C201261
FED AID NO IMS-40-3(102)141

MILLING & RESURFACING.

I-40/85 FROM MP-140.83 TO MP-145.66.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

4.830 MI

  

0036 4845000000-N 1205  82 EA  53.00 4346.00PAINT PVT MKG SYMBOL
0037 4860000000-E 1205  100 LF  2.10 210.00LINE REMOVAL 8" WIDE
0038 4870000000-E 1205  100 LF  3.00 300.00LINE REMOVAL 24" WIDE
0039 4875000000-N 1205  4 EA  52.50 210.00REMOVAL OF SYMBL & CHARAC
0040 4905000000-N 1253  2,309 EA  28.40 65575.60SNOWPLB PVMT MRKER
0041 5255000000-N 1413 Lump Sum 255500.00PORTABLE LIGHTING

 

    TOTAL 4532411.47CONTRACT TOTAL

 

    SUB-TOTAL 4532411.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4532411.47THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO U-4008 2:00 PM 1 /  6 012

ORANGE

35009.3.2

FEB 15 2005 C201415
FED AID NO NHS-15(16)

GRADING, DRAINAGE, PAVING & INTERSECTION IMPROVEMENTS.

US-15/501 AND ERWIN RD IN CHAPEL HILL.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.392 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 1021000.00GRADING
0003 0050000000-E 226  1 ACR 6000.00 6000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  900 CY  30.00 27000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   300 TON 25.00 7500.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  3,360 CY  18.00 60480.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  300 LF  10.00 3000.00BERM DITCH CONSTRUCTION
0008 0195000000-E 265  500 CY  45.00 22500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  8.00 4000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  255 TON 25.00 6375.00FND CONDIT MATL MINOR STRS
0011 0360000000-E 310  8 LF  50.00 400.0012" RC PIPE CULV III
0012 0366000000-E 310  912 LF  55.00 50160.0015" RC PIPE CULV III
0013 0372000000-E 310  80 LF  60.00 4800.0018" RC PIPE CULV III
0014 0378000000-E 310  92 LF  70.00 6440.0024" RC PIPE CULV III
0015 0384000000-E 310  28 LF  85.00 2380.0030" RC PIPE CULV III
0016 0390000000-E 310  396 LF  100.00 39600.0036" RC PIPE CULV III
0017 0396000000-E 310  540 LF  130.00 70200.0042" RC PIPE CULV III
0018 0402000000-E 310  32 LF  175.00 5600.0048" RC PIPE CULV III
0019 0408000000-E 310  180 LF  200.00 36000.0054" RC PIPE CULV III
0020 0708000000-E 310  124 LF  40.00 4960.0015" BCCSP B 0.064"
0021 0806000000-E 310  5 EA  500.00 2500.0015" BCCS ELB B 0.064"
0022 0980000000-E SP   208 LF  225.00 46800.00**"WS PIPE *****" B, B&J

(15", 0.500")
0023 0980000000-E SP   256 LF  450.00 115200.00**"WS PIPE *****" B, B&J

(36", 0.500")
0024 0980000000-E SP   60 LF  75.00 4500.00**"WS PIPE *****" B, B&J

(54", 0.750")
0025 0980000000-E SP   76 LF  1500.00 114000.00**"WS PIPE *****" B, B&J

(72", 1.000")
0026 0995000000-E 340  579 LF  28.00 16212.00PIPE REMOVAL
0027 1110000000-E 510  450 TON 30.00 13500.00STABILIZER AGGREGATE
0028 1121000000-E 520  1,815 TON 25.00 45375.00AGGREGATE BASE COURSE
0029 1220000000-E 545  250 TON 45.00 11250.00INCIDENTAL STONE BASE
0030 1297000000-E 607  3,900 SY  8.00 31200.00MILL ASP PVMT *****" DTH

(2.5")
0031 1489000000-E 610  250 TON 75.00 18750.00ASP CONC BASE CRS B25.0B
0032 1491000000-E 610  4,300 TON 75.00 322500.00ASP CONC BASE CRS B25.0C
0033 1498000000-E 610  1,100 TON 75.00 82500.00ASP CONC INTR CRS I19.0B
0034 1503000000-E 610  3,150 TON 75.00 236250.00ASP CONC INTR CRS I19.0C
0035 1519000000-E 610  815 TON 100.00 81500.00ASP CONC SURF CRS S9.5B
0036 1523000000-E 610  3,200 TON 75.00 240000.00ASP CONC SURF CRS S9.5C
0037 1560000000-E 620  450 TON 275.00 123750.00ASP FOR PLANT MIX  PG64-22
0038 1565000000-E 620  210 TON 300.00 63000.00ASP FOR PLANT MIX PG70-22
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0039 1891000000-E SP   175 SY  150.00 26250.00GENERIC PAVING ITEM (SY)
STREET PRINTING

0040 2022000000-E 815  115 CY  18.00 2070.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  85 CY  60.00 5100.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  500 LF  15.00 7500.006" PERF SUBDRN PIPE
0043 2055000000-E 815  15 EA  10.00 150.006" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  200.00 200.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  20.00 120.006" OUTLET PIPE (SUBDRNS)
0046 2209000000-E 838  13 CY  1100.00 14300.00ENDWALLS
0047 2220000000-E 838 7.5 CY  1200.00 9000.00REINFORCED ENDWALLS
0048 2253000000-E 840 2.5 CY  1500.00 3750.00PIPE COLLARS
0049 2264000000-E 840 1.5 CY  1000.00 1500.00PIPE PLUGS
0050 2275000000-E SP   25 CY  250.00 6250.00FLOWABLE FILL
0051 2286000000-N 840  28 EA  2000.00 56000.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 8.5 CY  1500.00 12750.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840  37 LF  350.00 12950.00MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  1 EA  550.00 550.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2366000000-N 840  8 EA  650.00 5200.00FRAME W/2GRTS 840.24 STD
0056 2367000000-N 840  7 EA  550.00 3850.00FRAME W/2GRTS 840.29 STD
0057 2374000000-N 840  2 EA  650.00 1300.00FRAME-GRT-HD 840.03 **

(E)
0058 2374000000-N 840  2 EA  650.00 1300.00FRAME-GRT-HD 840.03 **

(F)
0059 2374000000-N 840  4 EA  650.00 2600.00FRAME-GRT-HD 840.03 **

(G)
0060 2396000000-N 840  4 EA  500.00 2000.00FRAME W/COVER STD 840.54
0061 2440000000-N 840  6 EA  800.00 4800.00CONC APRON FOR CATCH BASIN
0062 2542000000-E 846  1,875 LF  11.50 21562.501'-6"CONC CURB & GUTTER
0063 2549000000-E 846  150 LF  14.00 2100.002'-6"CONC CURB & GUTTER
0064 2577000000-E 846  760 LF  20.00 15200.00CONC EXPRESSWAY GUTTER
0065 2598000000-E 848  25 SY  65.00 1625.00CONCRETE WHEELCHAIR RAMP
0066 2619000000-E 850  44 SY  0.65 28.604" CONCRETE PAVED DITCH
0067 2647000000-E 852  425 SY  50.00 21250.005" MONO CONC ISLANDS (SURF MTD)
0068 2724000000-E 857  280 LF  75.00 21000.00PC REINF BARRIER SNGL FC
0069 2739000000-E 852  1,125 SY  50.00 56250.00GENERIC PAVING ITEM 852 (SY)

6" CONC ISLAND COVERS
0070 2759000000-N SP   6 EA  500.00 3000.00GENERIC PAVING ITEM (EA)

HINGED METAL BOLLARDS
0071 2830000000-N 858  6 EA  450.00 2700.00ADJ MANHOLES
0072 2995000000-N SP   1 EA  2000.00 2000.00GENERIC DRAINAGE ITEM (EA)

CONVERT DI TO OTCB
0073 3030000000-E 862  925 LF  15.00 13875.00STL BM GUARDRAIL
0074 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
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0075 3210000000-N 862  2 EA  625.00 1250.00GR ANCHOR TYPE CAT-1
0076 3270000000-N SP   4 EA  1950.00 7800.00GR ANCHOR TYPE 350
0077 3317000000-N 862  2 EA  1650.00 3300.00GR ANCHOR TYPE B-77
0078 3628000000-E 876  120 TON 50.00 6000.00PLAIN RIP RAP, CLASS I
0079 3649000000-E 876  580 TON 50.00 29000.00PLAIN RIP RAP, CLASS B
0080 3656000000-E 876  2,075 SY  5.00 10375.00FILTER FABRIC FOR DRAINGE
0081 3982000000-N SP  Lump Sum 88000.00GENERIC WALL ITEM (LS)

PILE / PANEL WALL
0082 4072000000-E 903  1,085 LF  7.00 7595.00SUPPORT, 3-LB STL U-CHAN
0083 4082200000-N SP  Lump Sum 55000.00OVRHD SIGN ASSEMBLY @ STA ***

(19+50.00)
0084 4082200000-N SP  Lump Sum 65000.00OVRHD SIGN ASSEMBLY @ STA ***

(28+70.00)
0085 4096000000-N 904  5 EA  95.00 475.00SIGN ERECTION, TYPE D
0086 4102000000-N 904  28 EA  65.00 1820.00SIGN ERECTION, TYPE E
0087 4129000000-N 906  5 EA  90.00 450.00RELOCATE SIGN, TYPE *****

(D)
0088 4129000000-N 906  4 EA  70.00 280.00RELOCATE SIGN, TYPE *****

(E)
0089 4155000000-N 907  44 EA  5.00 220.00DISPOSE SIGN SYST U-CHAN
0090 4192000000-N 907  4 EA  5.00 20.00DISPOSE SUPPORT, U-CHAN
0091 4412000000-E SP   214 SF  5.50 1177.00WORK ZONE SIGNS (STAT)
0092 4412100000-E SP   200 SF  5.50 1100.00WORK ZONE SIGNS (PORT)
0093 4412200000-E SP   32 SF  5.50 176.00WORK ZONE SIGNS (BARR)
0094 4415000000-N 1115  2 EA  6000.00 12000.00FLASHING ARROW PNL TYPE C
0095 4420000000-N 1120  2 EA  25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0096 4430000000-N 1130  93 EA  100.00 9300.00DRUMS
0097 4435000000-N 1135  50 EA  25.00 1250.00CONES
0098 4446100000-E SP   210 LF  15.00 3150.00BARRICADES (TYPE III)
0099 4450000000-N 1150  224 HR  25.00 5600.00FLAGGER
0100 4465000000-N 1160  2 EA  10000.00 20000.00TEMPORARY CRASH CUSHIONS
0101 4485000000-E 1170  290 LF  35.00 10150.00PORT CONC BARRIER
0102 4510000000-N SP   300 HR  45.00 13500.00POLICE
0103 4650000000-N 1251  2,508 EA  4.50 11286.00TEMP RAISED PVMT MRKS
0104 4810000000-E 1205  93,447 LF  0.15 14017.05PAINT PVMT MARKINGS 4"
0105 4820000000-E 1205  636 LF  0.45 286.20PAINT PVMT MARKINGS 8"
0106 4835000000-E 1205  1,466 LF  2.20 3225.20PAINT PVT MKG LINES 24"
0107 4840000000-N 1205  96 EA  40.00 3840.00PAINT PVT MKG CHARACTER
0108 4845000000-N 1205  170 EA  50.00 8500.00PAINT PVT MKG SYMBOL
0109 4847000000-E SP   23,144 LF  0.80 18515.20POLYUREA LINES 4"
0110 4847110000-E SP   271 LF  2.50 677.50POLYUREA LINES (8")
0111 4847140000-E SP   366 LF  10.00 3660.00POLYUREA LINES (24")
0112 4847200000-N SP   63 EA  50.00 3150.00POLYUREA CHARACTER
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0113 4847220000-N SP   42 EA  115.00 4830.00POLYUREA SYMBOL
0114 4850000000-E 1205  1,433 LF  0.75 1074.75LINE REMOVAL 4" WIDE
0115 4900000000-N 1252  1,085 EA  4.00 4340.00PERM RAISED PVMT MARKERS
0116 5255000000-N 1413 Lump Sum 98000.00PORTABLE LIGHTING
0117 5300000000-E 1505  750 TON 30.00 22500.00FND CONDIT MAT CL *******

(IV)
0118 5306000000-E SP   750 TON 30.00 22500.00BEDDING MATL, CL ********

(IV)
0119 5366000000-E 1510  631 LF  60.00 37860.008" DI WATER PIPE  PC 350
0120 5378000000-E 1510  40 LF  90.00 3600.0012" DI WATER PIPE PC 350
0121 5384000000-E 1510  1,465 LF  90.00 131850.0016" DI WATER PIPE PC ****

(350)
0122 5396000000-E 1510  13 LF  100.00 1300.00**"DI RES JT H20 P *******CL

(6", 350)
0123 5414000000-E 1510  113 LF  40.00 4520.003/4"CU WATER PIPE TYPE K
0124 5480000000-E 1510  4,635 LB  6.00 27810.00DI H2O FITTINGS 250# MIN
0125 5504000000-E 1510  1 EA  250.00 250.00***" CORPORATION STOP

(3/4")
0126 5534000000-E 1510  3 EA  7500.00 22500.00**" GATE V&VB *****WP

(16", 200#)
0127 5546000000-E 1510  4 EA  1250.00 5000.008" GATE V&VB *****WP

(200#)
0128 5558000000-E 1510  2 EA  2500.00 5000.0012" GATE V&VB *****WP

(200#)
0129 5582000000-E 1510  1 EA  300.00 300.00**"X **" TAPPING SADDLE

(8" X 3/4")
0130 5612000000-E 1510  2 EA  2500.00 5000.00**"TRANSIT COUPLN *******

(12", DI TO AC)
0131 5612000000-E 1510  1 EA  2500.00 2500.00**"TRANSIT COUPLN *******

(8", DI TO AC)
0132 5726000000-E 1520  155 LF  90.00 13950.008" DI SEWER PIPE  PC 350
0133 5738000000-E 1520  135 LF  180.00 24300.0012" DI SEWER PIPE PC 350
0134 5798000000-E 1530  466 LF  20.00 9320.00FIL OR REMV **" PIPE, ***

(8",AC-WATER)
0135 5804000000-E 1530  1,444 LF  25.00 36100.00FIL OR REMV 12" PIPE, ***

(AC-WATER)
0136 5828000000-N 1530  1 EA  2000.00 2000.00REMOVE EXISTING MANHOLE
0137 6000000000-E 1605  550 LF  3.00 1650.00TEMPORARY SILT FENCE
0138 6006000000-E 1610  200 TON 65.00 13000.00EROS CONTRL STONE CL A
0139 6009000000-E 1610  1,140 TON 65.00 74100.00EROS CONTRL STONE CL B
0140 6012000000-E 1610  620 TON 45.00 27900.00SEDIMENT CONTROL STONE
0141 6015000000-E 1615 8.5 ACR 600.00 5100.00TEMPORARY MULCHING
0142 6018000000-E 1620  300 LB  8.00 2400.00SEED FOR TEMP SEEDING
0143 6021000000-E 1620 1.25 TON 1200.00 1500.00FERT FOR TEMP SEEDING
0144 6029000000-E SP   150 LF  5.00 750.00SAFETY FENCE
0145 6030000000-E 1630  3,000 CY  1.00 3000.00SILT EXCAVATION
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0146 6036000000-E 1631  2,425 SY  2.75 6668.75MATTING FOR EROS CONTROL
0147 6038000000-E SP   135 SY  7.00 945.00PERM SOIL REINF MAT
0148 6042000000-E 1632  420 LF  4.00 1680.001/4" HARDWARE CLOTH
0149 6084000000-E 1660 8.5 ACR 1800.00 15300.00SEEDING AND MULCHING
0150 6087000000-E 1660  5 ACR 35.00 175.00MOWING
0151 6090000000-E 1661  100 LB  10.00 1000.00SEED FOR REPAIR SEEDING
0152 6093000000-E 1661 0.25 TON 1200.00 300.00FERT FOR REPAIR SEEDING
0153 6096000000-E 1662  200 LB  2.00 400.00SEED FOR SUPP SEEDING
0154 6108000000-E 1665 6.25 TON 250.00 1562.50FERTILIZER TOPDRESSING
0155 6114000000-N SP  2.5 HR  25.00 62.50SPECIALIZED HAND MOWING
0156 6117000000-N 1675  8 EA  200.00 1600.00RESPONSE FOR EROS CONTROL
0157 7036000000-E 1705  4 EA  600.00 2400.0012" PEDEST SIG HEAD 1 SEC
0158 7060000000-E 1705  3,850 LF  1.45 5582.50SIGNAL CABLE
0159 7120000000-E 1705  32 EA  775.00 24800.00VEHICLE SIGNAL HD (12", 3 SECT)
0160 7132000000-E 1705  2 EA  900.00 1800.00VEHICLE SIGNAL HD (12", 4 SECT)
0161 7144000000-E 1705  2 EA  1200.00 2400.00VEHICLE SIGNAL HD (12", 5 SECT)
0162 7180000000-N 1706  17 EA  70.00 1190.00BACKPLATE
0163 7264000000-E 1710  875 LF  2.50 2187.50MESSENGER CABLE (3/8")
0164 7279000000-E 1715  1,910 LF  0.40 764.00TRACER WIRE
0165 7300000000-E 1715  1,939 LF  5.50 10664.50TRENCHING (UNPAVED)
0166 7301000000-E SP   485 LF  12.00 5820.00DIR DRILL POLY COND ****", **** COND

(2", 1)
0167 7301000000-E SP   638 LF  14.50 9251.00DIR DRILL POLY COND ****", **** COND

(2", 2)
0168 7324000000-N 1716  22 EA  325.00 7150.00JUNCTION BOX (STANDARD SIZE)
0169 7336000000-N 1716  9 EA  500.00 4500.00JUNCTION BOX (OVER-SIZED)
0170 7360000000-N 1720  3 EA  800.00 2400.00WOOD POLE
0171 7372000000-N 1721  10 EA  200.00 2000.00GUY ASSEMBLY
0172 7408000000-E 1722  1 EA  550.00 550.001" RISER WITH WEATHERHEAD
0173 7420000000-E 1722  4 EA  525.00 2100.002" RISER WITH WEATHERHEAD
0174 7444000000-E 1725  3,307 LF  5.25 17361.75INDUCTIVE LOOP SAWCUT
0175 7456000000-E 1726  4,570 LF  1.20 5484.00LEAD-IN CABLE
0176 7516000000-E 1730  2,195 LF  1.40 3073.00COMMUNICATIONS CABLE (** FIBER)

(12)
0177 7552000000-N 1731  4 EA  1750.00 7000.00INTERCONNECT CENTER
0178 7566000000-N 1733  9 EA  100.00 900.00DELINEATOR MARKER
0179 7568000000-N SP   1 EA  1800.00 1800.00FURN FIB-OPT RESTORAT KIT
0180 7570000000-N SP   1 EA  1450.00 1450.00FURN FIB-OPT POWER METER
0181 7572000000-N SP   1 EA  3800.00 3800.00FURN OPTIC LIGHT GENERATOR
0182 7574000000-N SP   1 EA  1700.00 1700.00FURN FIB-OPT TRANSCEIVER
0183 7575000000-N SP  Lump Sum 4600.00FIBER-OPTIC TRAINING
0184 7575160000-E SP   5,920 LF  0.60 3552.00REM EXT COMM CABLE
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0185 7588000000-N 1741  2 EA  7250.00 14500.00SGNL MAST ARM WITH METAL POLE
0186 7590000000-N SP   3 EA  13000.00 39000.00DBL MAST ARM WITH METAL POLE
0187 7613000000-N SP   5 EA  700.00 3500.00SOIL TEST
0188 7614000000-E SP   75 LF  430.00 32250.00DRILLED PIER FOUND (**")

(48")
0189 7624000000-N 1743  5 EA  850.00 4250.00SIGNAL PEDESTAL WITH FOUND
0190 7631000000-N 1744  5 EA  275.00 1375.00MAST ARM W/ MTL POLE DES
0191 7636000000-N 1745  10 EA  325.00 3250.00SIGN FOR SIGNALS
0192 7684000000-N 1750  5 EA  1000.00 5000.00SIGNAL CABINET FOUNDATION
0193 7688000000-N SP   5 EA  475.00 2375.00CABINET BASE ADAPTER
0194 7756000000-N 1751  5 EA  11750.00 58750.00CONTLR WITH CBNT, 2070L BASE MTD
0195 7780000000-N SP   15 EA  175.00 2625.00DETECTOR CARD (TYPE 2070L)
0196 7980000000-N SP   4 EA  1900.00 7600.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF- HEALING RING
0197 7980000000-N SP   3 EA  900.00 2700.00GENERIC SIGNAL ITEM (EA)

GPS UNIT
0198 7980000000-N SP   1 EA  20000.00 20000.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER W/ CABINET, NEMA TS-1
0199 7990000000-E SP   1,425 LF  5.50 7837.50GENERIC SIGNAL ITEM (LF)

UNDERGROUND POLYETHYLENE CON- DUIT 2", (1
CONDUIT)

 

    TOTAL 4995449.50CONTRACT TOTAL

 

    SUB-TOTAL 4995449.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4995449.50TRIANGLE GRADING & PAVING, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00 400000.00 400000.00MOBILIZATION
0002 0015000000-N 205  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00 4500.00SEALING ABANDONED WELLS
0003 0050000000-M 226 0.4 HA  500.00 200.00 1500.00 600.00 12750.00 5100.00SUPP CLEARING & GRUBBING
0004 0057000000-M 226  11,000 M3  12.00 132000.00 25.00 275000.00 9.00 99000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 725000.00 671000.00 1062000.00GRADING
0006 0080000000-M SP   23,000 MTN 17.00 391000.00 20.00 460000.00 17.25 396750.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-M 230  7,600 M3  15.00 114000.00 25.00 190000.00 18.00 136800.00BORROW EXCAVATION
0008 0134000000-M 240  383 M3  20.00 7660.00 18.00 6894.00 13.00 4979.00DRAINAGE DITCH EXCAVATION
0009 0195000000-M 265  1,000 M3  38.00 38000.00 30.00 30000.00 28.00 28000.00SELECT GRANULAR MATERIAL
0010 0196000000-M 270  22,000 M2  2.40 52800.00 2.50 55000.00 3.25 71500.00SOIL STABILIZATION FABRIC
0011 0199000000-M SP   200 M2  385.00 77000.00 400.00 80000.00 260.00 52000.00TEMPORARY SHORING
0012 0318000000-M 300  1,210 MTN 27.00 32670.00 25.00 30250.00 24.00 29040.00FND CONDIT MATL MINOR STRS
0013 0360000000-M 310 33.6 M   100.00 3360.00 95.00 3192.00 90.00 3024.00300MM RCP CULV CLASS III
0014 0366000000-M 310 2,469.6 M   105.00 259308.00 95.00 234612.00 100.00 246960.00375MM RCP CULV CLASS III
0015 0372000000-M 310  624 M   115.00 71760.00 110.00 68640.00 105.00 65520.00450MM RCP CULV CLASS III
0016 0378000000-M 310 501.6 M   120.00 60192.00 120.00 60192.00 135.00 67716.00600MM RCP CULV CLASS III
0017 0384000000-M 310  24 M   200.00 4800.00 265.00 6360.00 175.00 4200.00750MM RCP CULV CLASS III
0018 0390000000-M 310  30 M   250.00 7500.00 315.00 9450.00 200.00 6000.00900MM RCP CULV CLASS III
0019 0708000000-M 310  6 M   150.00 900.00 180.00 1080.00 100.00 600.00400MM BCCSP B 1.63
0020 0806000000-M 310  2 EA  400.00 800.00 400.00 800.00 275.00 550.00400MM BCCSP ELB B 1.63
0021 0986000000-M SP  58.8 M   100.00 5880.00 105.00 6174.00 200.00 11760.00GENERIC PIPE ITEM (M)

450MM PLASTIC PIPE
0022 0986000000-M SP   60 M   120.00 7200.00 135.00 8100.00 200.00 12000.00GENERIC PIPE ITEM (M)

750MM PLASTIC PIPE
0023 0995000000-M 340  775 M   40.00 31000.00 45.00 34875.00 50.00 38750.00PIPE REMOVAL
0024 0996000000-N 350  5 EA  1800.00 9000.00 1350.00 6750.00 1225.00 6125.00PIPE CLEAN-OUT
0025 1110000000-M 510  650 MTN 22.00 14300.00 21.00 13650.00 17.25 11212.50STABILIZER AGGREGATE
0026 1121000000-M 520  350 MTN 35.00 12250.00 32.00 11200.00 27.00 9450.00AGGREGATE BASE COURSE
0027 1220000000-M 545  500 MTN 40.00 20000.00 55.00 27500.00 20.00 10000.00INCIDENTAL STONE BASE
0028 1297000000-M 607  13,420 M2  2.50 33550.00 3.25 43615.00 3.00 40260.00MILL ASP PVMT ****MM DTH

(65MM)
0029 1330000000-M 607  1,450 M2  6.00 8700.00 10.00 14500.00 3.67 5321.50INCIDENTAL MILLING
0030 1491000000-M 610  19,300 MTN 35.65 688045.00 36.50 704450.00 42.60 822180.00ASP CONC BASE CRS B25.0C
0031 1503000000-M 610  16,800 MTN 36.70 616560.00 37.30 626640.00 43.00 722400.00ASP CONC INTR CRS I19.0C
0032 1523000000-M 610  13,100 MTN 38.00 497800.00 40.00 524000.00 43.00 563300.00ASP CONC SURF CRS S9.5C
0033 1560000000-M 620  1,620 MTN 290.00 469800.00 275.00 445500.00 250.00 405000.00ASP FOR PLANT MIX  PG64-22
0034 1565000000-M 620  852 MTN 304.00 259008.00 285.00 242820.00 281.00 239412.00ASP FOR PLANT MIX  PG70-22
0035 1693000000-M 654  300 MTN 150.00 45000.00 150.00 45000.00 115.00 34500.00ASPH PLT MIX PVMT REPAIR
0036 2022000000-M 815  276 M3  10.00 2760.00 10.00 2760.00 8.25 2277.00SUBDRAIN EXCAVATION
0037 2033000000-M 815  207 M3  55.00 11385.00 54.00 11178.00 56.00 11592.00SUBDR FINE AGGREGATE
0038 2044000000-M 815  500 M   15.00 7500.00 20.00 10000.00 12.25 6125.00150MM PERF SUBDR PIPE
0039 2055000000-M 815  51 EA  15.00 765.00 20.00 1020.00 20.00 1020.00150MM SUBDR PIPE Y,T,&L'S



FEB 16, 2005 06:58 AM

TIP NO U-2913B 2:00 PM 2 /  6 013

GUILFORD

34886.3.6

FEB 15 2005 C201418
FED AID NO STP-1546(15)

GRADING, DRAINAGE, PAVING, & SIGNALS.

SR-1546 (GUILFORD COLLEGE RD) FROM SOUTH OF SR-1549 (MACKAY RD) TO SOUTH OF SR-1541 (WENDOVER AVE) IN GREENSBORO.

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

2.244 KM

TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

0040 2066000000-N 815  4 EA  150.00 600.00 150.00 600.00 155.00 620.00CONC PAD SUBDRN OUTLET
0041 2077000000-M 815  8 M   50.00 400.00 50.00 400.00 20.00 160.00150MM OUTLET PIPE (SD)
0042 2190000000-N 828  17 EA  750.00 12750.00 500.00 8500.00 525.00 8925.00TEMP STL PLT COVER FOR MDS
0043 2253000000-M 840  1 M3  1200.00 1200.00 1100.00 1100.00 1275.00 1275.00PIPE COLLARS
0044 2264000000-M 840 1.5 M3  1200.00 1800.00 1000.00 1500.00 1275.00 1912.50PIPE PLUGS
0045 2275000000-M SP   35 M3  260.00 9100.00 250.00 8750.00 100.00 3500.00FLOWABLE FILL
0046 2286000000-N 840  179 EA  1000.00 179000.00 1150.00 205850.00 1500.00 268500.00MASNRY DRAINAGE STRUCT
0047 2308000000-M 840  8 M   925.00 7400.00 900.00 7200.00 650.00 5200.00MASONRY DRAINAGE STRS
0048 2364000000-N 840  40 EA  400.00 16000.00 450.00 18000.00 450.00 18000.00FRAME W/2GRTS 840.16 STD
0049 2366000000-N 840  14 EA  400.00 5600.00 450.00 6300.00 500.00 7000.00FRAME W/2GRTS 840.24 STD
0050 2367000000-N 840  17 EA  400.00 6800.00 450.00 7650.00 475.00 8075.00FRAME W/2GRTS 840.29 STD
0051 2374000000-N 840  20 EA  400.00 8000.00 450.00 9000.00 500.00 10000.00FRAME-GRT-HD 840.03 **

(E)
0052 2374000000-N 840  43 EA  400.00 17200.00 450.00 19350.00 500.00 21500.00FRAME-GRT-HD 840.03 **

(F)
0053 2374000000-N 840  42 EA  400.00 16800.00 450.00 18900.00 500.00 21000.00FRAME-GRT-HD 840.03 **

(G)
0054 2396000000-N 840  2 EA  450.00 900.00 450.00 900.00 400.00 800.00FRAME W/COVER STD 840.54
0055 2451000000-N 840  30 EA  400.00 12000.00 475.00 14250.00 500.00 15000.00CONC APRON FOR DROP INLET
0056 2484000000-M SP   18 M   420.00 7560.00 400.00 7200.00 425.00 7650.00GENERIC DRAINAGE ITEM (M)

100MM POLYMER DRAIN LINE
0057 2535000000-M 846  100 M   50.00 5000.00 50.00 5000.00 40.00 4000.00*** X ***MM CONC CURB

(200MM X 300MM)
0058 2542000000-M 846  1,200 M   41.00 49200.00 40.00 48000.00 25.00 30000.00450MM CONC CURB & GUTTER
0059 2549000000-M 846  5,150 M   44.00 226600.00 43.00 221450.00 36.00 185400.00750MM CONC CURB & GUTTER
0060 2570000000-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 300.00 600.00MODIFIED CONCRETE FLUME
0061 2577000000-M 846  60 M   70.00 4200.00 68.00 4080.00 40.00 2400.00CONC XPRESSWAY GUTTER
0062 2591000000-M 848  625 M2  32.00 20000.00 35.00 21875.00 25.00 15625.00100MM CONC SIDEWALK
0063 2598000000-M 848  50 M2  90.00 4500.00 85.00 4250.00 45.00 2250.00CONC WHEELCHAIR RAMPS
0064 2612000000-M 848  1,100 M2  45.00 49500.00 58.00 63800.00 45.00 49500.00150MM CONC DRIVEWAY
0065 2619000000-M 850  5 M2  200.00 1000.00 180.00 900.00 50.00 250.00100MM CONC PAVED DITCH
0066 2655000000-M 852  2,100 M2  56.00 117600.00 55.00 115500.00 40.00 84000.00125MM MONOLITHIC CONC ISL (KEY IN)
0067 2830000000-N 858  5 EA  600.00 3000.00 650.00 3250.00 750.00 3750.00ADJ MANHOLES
0068 2845000000-N 858  55 EA  450.00 24750.00 500.00 27500.00 375.00 20625.00ADJ METER OR VALVE BOXES
0069 2950000000-N SP   1 EA  1200.00 1200.00 2500.00 2500.00 1250.00 1250.00CONVERT JB TO DI
0070 3030000000-M 862 53.34 M   50.00 2667.00 53.00 2827.02 50.00 2667.00STL BM GRDRAIL
0071 3105000000-N 862  4 EA  120.00 480.00 130.00 520.00 120.00 480.00SBGR TERM SECT
0072 3150000000-N 862  5 EA  49.00 245.00 53.00 265.00 49.00 245.00ADDIT GUARDRAIL POSTS
0073 3536000000-M 866  11 M   18.00 198.00 98.40 1082.40 18.00 198.00CL FENCE 1200MM FABRIC
0074 3539000000-M 866  3 EA  50.00 150.00 80.00 240.00 50.00 150.00LINE POST FOR ****MM CL F

(1200MM)
0075 3545000000-M 866  3 EA  150.00 450.00 200.00 600.00 150.00 450.00TERM POST FOR ****MM CL

(1200MM)
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0076 3575000000-M SP   275 M   29.00 7975.00 65.60 18040.00 29.00 7975.00GENERIC FENCING ITEM (M)
REMOVE, STOCKPILE, & RESET    FENCE

0077 3579000000-N 866  85 EA  48.00 4080.00 48.00 4080.00 48.00 4080.00GENERIC FENCING ITEM 866  (EA)
TEMP METAL LINE POSTS - 1800MMFENCE

0078 3579000000-N 866  11 EA  125.00 1375.00 150.00 1650.00 125.00 1375.00GENERIC FENCING ITEM 866  (EA)
TEMP METAL TERM POSTS - 1800MMFENCE

0079 3580000000-M 866  307 M   39.00 11973.00 39.00 11973.00 39.00 11973.00GENERIC FENCING ITEM 866  (M)
TEMPORARY 1800MM CHAIN LINK   FENCE

0080 3649000000-M 876  55 MTN 48.00 2640.00 65.00 3575.00 45.00 2475.00PLN RIP RAP, CLASS B
0081 3656000000-M 876  769 M2  2.40 1845.60 3.00 2307.00 3.00 2307.00FILTER FABRIC FOR DRAINGE
0082 3659000000-N SP   8 EA  1500.00 12000.00 1500.00 12000.00 1500.00 12000.00PREFORMED SCOUR HOLES
0083 3980000000-M SP   135 M3  875.00 118125.00 800.00 108000.00 550.00 74250.00GENERIC WALL ITEM (M3)

CONCRETE RETAINING WALL WITH BRICK VENEER
0084 3982000000-N SP  Lump Sum 214305.00 200000.00 150000.00GENERIC WALL ITEM (LS)

CONCRETE CANTILEVER RETAINING WALL
0085 3982000000-N SP  Lump Sum 25220.00 35000.00 40000.00GENERIC WALL ITEM (LS)

MODULAR BLOCK RETAINING WALL STA 10+46 TO 10+74
-Y14-

0086 3982000000-N SP  Lump Sum 15840.00 35000.00 30000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 13+52 TO 13+87
-Y14-

0087 3982000000-N SP  Lump Sum 10890.00 25000.00 33000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 14+06 TO 14+20
-Y14-

0088 3982000000-N SP  Lump Sum 36220.00 15000.00 35000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 57+34.739 TO
57+75.000 -L-

0089 4072000000-M 903  620 M   17.64 10936.80 18.32 11358.40 17.64 10936.80SUPPORT, 4.5KG STEEL U-CHNL
0090 4096000000-N 904  3 EA  96.63 289.89 98.76 296.28 96.63 289.89SIGN ERECTION, TYPE D
0091 4102000000-N 904  138 EA  58.18 8028.84 58.18 8028.84 58.18 8028.84SIGN ERECTION, TYPE E
0092 4129000000-N 906  2 EA  136.16 272.32 136.16 272.32 136.16 272.32RELOCATE SIGN, TYPE *****

(D)
0093 4155000000-N 907  32 EA  9.63 308.16 9.63 308.16 9.63 308.16DISPOSE SIGN SYST U-CHAN
0094 4158000000-N 907  2 EA  48.94 97.88 48.94 97.88 50.00 100.00DISPOSE SIGN SYST WOOD
0095 4192000000-N 907  2 EA  3.98 7.96 3.98 7.96 20.00 40.00DISPOSE SUPPORT, U-CHAN
0096 4412000000-M SP   61 M2  88.87 5421.07 88.87 5421.07 115.00 7015.00WORK ZONE SIGNS (STAT)
0097 4412100000-M SP   64 M2  150.00 9600.00 99.53 6369.92 80.00 5120.00WORK ZONE SIGNS (PORT)
0098 4412200000-M SP   6 M2  84.26 505.56 84.26 505.56 90.00 540.00WORK ZONE SIGNS (BARR)
0099 4415000000-N 1115  2 EA  5000.00 10000.00 5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0100 4420000000-N 1120  2 EA  20000.00 40000.00 20000.00 40000.00 17500.00 35000.00CHANGEABLE MESSAGE SIGNS
0101 4430000000-N 1130  200 EA  55.00 11000.00 60.00 12000.00 45.00 9000.00DRUMS
0102 4435000000-N 1135  100 EA  25.00 2500.00 30.00 3000.00 15.00 1500.00CONES
0103 4446100000-M SP   180 M   93.78 16880.40 42.00 7560.00 56.00 10080.00BARRICADES (TYPE III)
0104 4455000000-N 1150  600 MD  160.00 96000.00 170.00 102000.00 177.00 106200.00FLAGGER
0105 4465000000-N 1160  2 EA  4162.00 8324.00 8000.00 16000.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0106 4470000000-N 1160  8 EA  1876.00 15008.00 2000.00 16000.00 3500.00 28000.00RESET CRASH CUSHION
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0107 4475000000-N 1165  2 EA  17000.00 34000.00 17745.00 35490.00 10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0108 4507000000-M SP   60 M   198.98 11938.80 250.00 15000.00 180.00 10800.00WATER FILLED BARRIER
0109 4510000000-N SP   480 HR  40.00 19200.00 35.00 16800.00 30.00 14400.00POLICE
0110 4650000000-N 1251  3,110 EA  5.00 15550.00 5.00 15550.00 5.00 15550.00TEMP RAISED PVMT MRKS
0111 4685000000-M 1205  900 M   1.50 1350.00 1.60 1440.00 1.50 1350.00100MM THERMO MKG, 2.3MMTK
0112 4686000000-M 1205  5,370 M   1.54 8269.80 1.70 9129.00 1.54 8269.80100MM THERMO MKG, 3.1MMTK
0113 4695000000-M 1205  375 M   3.30 1237.50 3.50 1312.50 3.30 1237.50200MM THERMO MKG 2.3MM TK
0114 4710000000-M 1205  80 M   21.00 1680.00 21.00 1680.00 21.00 1680.00600MM THERMO MKG 3.1MM TK
0115 4725000000-M 1205  87 EA  95.00 8265.00 95.00 8265.00 95.00 8265.00THERMO PVT MKG SYMB 2.3MM
0116 4810000000-M 1205  44,970 M   0.50 22485.00 0.50 22485.00 0.50 22485.00PAINT PVT MKG LINES 100MM
0117 4820000000-M 1205  1,350 M   1.25 1687.50 1.30 1755.00 1.25 1687.50PAINT PVT MKG LINES 200MM
0118 4835000000-M 1205  300 M   5.00 1500.00 6.50 1950.00 5.00 1500.00PAINT PVT MKG LINES 600MM
0119 4840000000-N 1205  8 EA  60.00 480.00 60.00 480.00 60.00 480.00PAINT PVT MKG CHARACTER
0120 4845000000-N 1205  212 EA  50.00 10600.00 50.00 10600.00 50.00 10600.00PAINT PVT MKG SYMBOL
0121 4850000000-M 1205  22,300 M   0.89 19847.00 1.10 24530.00 0.89 19847.00REMVL OF 100MM LINES
0122 4860000000-M 1205  1,350 M   2.00 2700.00 2.20 2970.00 2.00 2700.00REMVL OF 200MM LINES
0123 4870000000-M 1205  110 M   4.00 440.00 5.00 550.00 4.00 440.00REMVL OF 600MM LINES
0124 4875000000-N 1205  20 EA  40.00 800.00 40.00 800.00 40.00 800.00REMOVAL OF SYMBL & CHARAC
0125 4900000000-N 1252  140 EA  6.00 840.00 5.00 700.00 6.00 840.00PERM RAISED PVMT MARKERS
0126 4905000000-N 1253  840 EA  27.50 23100.00 27.50 23100.00 27.50 23100.00SNOWPLB PVMT MRKER
0127 5300000000-M 1505  330 MTN 27.00 8910.00 30.00 9900.00 30.00 9900.00FND CONDIT MAT'L ********

(VI)
0128 5312000000-M 1505  300 MTN 30.00 9000.00 30.00 9000.00 25.00 7500.00SEL BKFL MAT'L CLASS ****

(II)
0129 5318000000-M 1505  30 MTN 180.00 5400.00 250.00 7500.00 115.00 3450.00PVMT REP FOR UTILITY WORK
0130 5360000000-M 1510  86 M   200.00 17200.00 200.00 17200.00 165.00 14190.00150MM DI H2O PIPE 2.41MPA
0131 5366000000-M 1510  30 M   300.00 9000.00 350.00 10500.00 200.00 6000.00200MM DI H2O PIPE 2.41MPA
0132 5378000000-M 1510  6 M   350.00 2100.00 500.00 3000.00 300.00 1800.00300MM DI H2O PIPE 2.41MPA
0133 5408000000-M 1510  6 M   100.00 600.00 250.00 1500.00 125.00 750.00***MM CU WATER PIPE TYPE K

(50MM)
0134 5414000000-M 1510  64 M   100.00 6400.00 150.00 9600.00 110.00 7040.0020MM CU WATER PIPE TYPE K
0135 5480000000-M 1510  1,294 KG  11.00 14234.00 6.00 7764.00 11.00 14234.00DI H2O FITTINGS 1.72MPA
0136 5510000000-M 1510  1 EA  100.00 100.00 250.00 250.00 125.00 125.0020MM CORPORATION STOP
0137 5528000000-M 1510  1 EA  200.00 200.00 750.00 750.00 200.00 200.0050MM CORPORATION STOP
0138 5540000000-M 1510  1 EA  850.00 850.00 1250.00 1250.00 850.00 850.00150MM GATE V & V BX
0139 5576000000-M 1510  1 EA  3200.00 3200.00 4500.00 4500.00 3000.00 3000.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38WP)
0140 5582000000-M 1510  1 EA  200.00 200.00 300.00 300.00 325.00 325.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0141 5648000000-N 1510  11 EA  600.00 6600.00 1000.00 11000.00 800.00 8800.00RELOCATE EXIST WAT METER
0142 5672000000-N 1510  10 EA  1500.00 15000.00 1500.00 15000.00 2000.00 20000.00RELOCATE EXIST FIRE HYD
0143 5690000000-M 1520  283 M   100.00 28300.00 150.00 42450.00 100.00 28300.00***MM PVC SS PIPE SDR **

(100MM, 35)
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0144 5726000000-M 1520  443 M   245.00 108535.00 225.00 99675.00 275.00 121825.00200MM DI SS PIPE PC 2.41
0145 5768000000-N 1520  21 EA  275.00 5775.00 500.00 10500.00 350.00 7350.00SANITARY SEWER CLEAN-OUT
0146 5774000000-M 1525  6 EA  2000.00 12000.00 2500.00 15000.00 1650.00 9900.00STD ****MM DIA PC MH 0-1.8M

(1200MM)
0147 5780000000-M 1525 7.6 M   750.00 5700.00 750.00 5700.00 600.00 4560.00STD PC MH WALL ****MM 1.8+

(1200MM)
0148 5882000000-N SP   5 EA  1800.00 9000.00 1600.00 8000.00 1375.00 6875.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0149 5888000000-M SP   80 M   100.00 8000.00 75.00 6000.00 85.00 6800.00GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40
0150 5900000000-M SP   600 MTN 27.00 16200.00 30.00 18000.00 35.00 21000.00GENERIC UTILITY ITEM (MTN)

#67 BEDDING STONE
0151 6000000000-M 1605  2,300 M   5.98 13754.00 5.98 13754.00 10.00 23000.00TEMPORARY SILT FENCE
0152 6006000000-M 1610  405 MTN 40.00 16200.00 50.00 20250.00 40.00 16200.00EROS CONTRL STONE CL A
0153 6009000000-M 1610  2,015 MTN 40.00 80600.00 50.00 100750.00 40.00 80600.00EROS CONTRL STONE CL B
0154 6012000000-M 1610  1,725 MTN 38.00 65550.00 50.00 86250.00 35.00 60375.00SEDIMENT CONTROL STONE
0155 6015000000-M 1615 7.5 HA  1000.00 7500.00 1040.00 7800.00 1038.00 7785.00TEMPORARY MULCHING
0156 6018000000-M 1620  300 KG  5.00 1500.00 6.65 1995.00 6.62 1986.00SEED FOR TEMP SEEDING
0157 6021000000-M 1620 2.5 MTN 500.00 1250.00 662.00 1655.00 287.00 717.50FERT FOR TEMP SEEDING
0158 6029000000-M SP   300 M   5.98 1794.00 5.98 1794.00 7.25 2175.00SAFETY FENCE
0159 6030000000-M 1630  3,425 M3  10.00 34250.00 0.01 34.25 8.50 29112.50SILT EXCAVATION
0160 6036000000-M 1631  4,620 M2  2.00 9240.00 2.16 9979.20 2.16 9979.20MATTING FOR EROS CONTROL
0161 6038000000-M SP   2,575 M2  5.00 12875.00 9.60 24720.00 9.57 24642.75PERM SOIL REINF MAT
0162 6042000000-M 1632  1,150 M   8.66 9959.00 8.66 9959.00 8.25 9487.506.4MM HARDWARE CLOTH
0163 6084000000-M 1660  7 HA  2500.00 17500.00 3755.00 26285.00 3755.00 26285.00SEEDING & MULCHING
0164 6087000000-M 1660 4.5 HA  25.00 112.50 148.00 666.00 148.00 666.00MOWING
0165 6090000000-M 1661  100 KG  5.00 500.00 15.45 1545.00 15.45 1545.00SEED FOR REPAIR SEEDING
0166 6093000000-M 1661 0.5 MTN 1000.00 500.00 1008.00 504.00 1008.00 504.00FERT FOR REPAIR SEEDING
0167 6096000000-M 1662  200 KG  1.00 200.00 3.65 730.00 3.20 640.00SEED FOR SUPP SEEDING
0168 6108000000-M 1665 11.75 MTN 280.00 3290.00 463.00 5440.25 463.00 5440.25FERTILIZER TOPDRESSING
0169 6114000000-N SP   2 HR  50.00 100.00 60.00 120.00 60.00 120.00SPECIALIZED HAND MOWING
0170 6117000000-N 1675  12 EA  1.00 12.00 50.00 600.00 50.00 600.00RESPONSE FOR EROS CONTROL
0171 7060000000-M 1705  770 M   4.60 3542.00 5.06 3896.20 4.60 3542.00SIGNAL CABLE
0172 7120000000-M 1705  19 EA  675.00 12825.00 761.20 14462.80 675.00 12825.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0173 7144000000-M 1705  6 EA  1050.00 6300.00 1284.80 7708.80 1050.00 6300.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0174 7252000000-M 1710  470 M   3.35 1574.50 3.97 1865.90 3.35 1574.50MESSENGER CABLE (6.35MM)
0175 7300000000-M 1715  260 M   7.80 2028.00 8.67 2254.20 7.80 2028.00TRENCHING (UNPAVED)
0176 7301000000-M SP   25 M   95.00 2375.00 104.78 2619.50 95.00 2375.00DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0177 7324000000-N 1716  9 EA  264.00 2376.00 290.40 2613.60 264.00 2376.00JUNCTION BOX (STANDARD SIZE)
0178 7336000000-N 1716  1 EA  495.00 495.00 544.50 544.50 495.00 495.00JUNCTION BOX (OVER-SIZED)
0179 7360000000-N 1720  4 EA  667.00 2668.00 732.50 2930.00 666.00 2664.00WOOD POLE
0180 7372000000-N 1721  9 EA  307.00 2763.00 331.10 2979.90 307.00 2763.00GUY ASSEMBLY
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0181 7408000000-M 1722  1 EA  260.00 260.00 210.10 210.10 260.00 260.0025MM RISER W/ WEATHERHEAD
0182 7420000000-M 1722  4 EA  410.00 1640.00 330.00 1320.00 410.00 1640.0050MM RISER W/ WEATHERHEAD
0183 7432000000-M 1722  1 EA  468.00 468.00 369.60 369.60 468.00 468.0050MM RISER W/ TUBING
0184 7444000000-M 1725  960 M   21.00 20160.00 23.45 22512.00 21.00 20160.00INDUCTIVE LOOP SAWCUT
0185 7456000000-M 1726  780 M   3.15 2457.00 3.61 2815.80 3.15 2457.00LEAD-IN CABLE
0186 7481000000-N SP   1 EA  860.00 860.00 715.00 715.00 860.00 860.00SITE SURVEY
0187 7481200000-N SP   4 EA  700.00 2800.00 770.00 3080.00 700.00 2800.00LUMINAIRE ARM FOR VIDEO SYSTEM
0188 7481280000-N SP   4 EA  165.00 660.00 71.50 286.00 165.00 660.00RELOCATE CAMERA SENSOR UNIT
0189 7516000000-M 1730  180 M   7.00 1260.00 7.98 1436.40 7.00 1260.00COMMUNICATIONS CABLE (** FIBER)

(12)
0190 7540000000-N 1731  1 EA  2344.00 2344.00 2578.40 2578.40 2344.00 2344.00AERIAL SPLICE ENCLOSURE
0191 7552000000-N 1731  1 EA  2344.00 2344.00 2578.40 2578.40 2344.00 2344.00INTERCONNECT CENTER
0192 7568000000-N SP   1 EA  1145.00 1145.00 1259.50 1259.50 1145.00 1145.00FURN FIB-OPT RESTORAT KIT
0193 7575180000-N SP   7 EA  235.00 1645.00 258.50 1809.50 235.00 1645.00CABLE TRANSFER
0194 7576000000-N 1740  4 EA  6845.00 27380.00 7529.50 30118.00 6845.00 27380.00METAL STRAIN SIGNAL POLE
0195 7613000000-N SP   4 EA  650.00 2600.00 715.00 2860.00 650.00 2600.00SOIL TEST
0196 7614000000-M SP   20 M   850.00 17000.00 938.08 18761.60 850.00 17000.00DRILLED PIER FOUND (***MM)

(1067MM)
0197 7684000000-N 1750  1 EA  1007.00 1007.00 1085.70 1085.70 1007.00 1007.00SIGNAL CABINET FOUNDATION
0198 7828000000-N 1751  1 EA  17155.00 17155.00 17583.50 17583.50 17155.00 17155.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0199 7852000000-N SP   16 EA  225.00 3600.00 247.50 3960.00 225.00 3600.00DETECTOR CARD (NEMA TS-2)
0200 7481220000-N SP   4 EA  CAMERA W/ INT LOOP EMUL PORCESS
0201 7481240000-N SP   4 EA  2377.00 9508.00 2614.70 10458.80 2377.00 9508.00CAMERA W/O INT LOOP EMUL PORCESS
0202 7481260000-N SP   1 EA  11690.00 11690.00 12859.00 12859.00 11690.00 11690.00EXT LOOP EMULATOR PROCESS UNIT

 

    TOTAL 7539163.08 TOTAL 7945131.71 TOTAL 8029339.51CONTRACT TOTAL

 

    SUB-TOTAL 7539163.08 SUB-TOTAL 7945131.71 SUB-TOTAL 8029339.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7539163.08YATES CONSTRUCTION CO., INC.
     2  7945131.71TRIANGLE GRADING & PAVING, INC.
     3  8029339.51BLYTHE CONSTRUCTION, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3454 2:00 PM 1 /  4 014

FORSYTH

33074.3.1

FEB 15 2005 C201417
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66735.55 94500.00 104390.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18031.91 17000.00 30000.00REINF BRG APPR **********

(20+93.00 -L-)
0003 0043000000-N 226 Lump Sum 295000.00 322600.00 425000.00GRADING
0004 0050000000-E 226  1 ACR 1000.00 1000.00 100.00 100.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  600 CY  12.00 7200.00 7.00 4200.00 6.50 3900.00UNDERCUT EXCAVATION
0006 0080000000-E SP   100 TON 30.00 3000.00 30.00 3000.00 28.00 2800.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  850 CY  12.00 10200.00 12.00 10200.00 10.50 8925.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,000 CY  15.00 15000.00 15.00 15000.00 28.00 28000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 1.65 1650.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  31 TON 30.00 930.00 30.00 930.00 28.00 868.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  16 LF  25.00 400.00 24.00 384.00 16.00 256.0015" SIDE DRAIN PIPE
0012 0453000000-E 310  1 EA  400.00 400.00 120.00 120.00 16.00 16.00**" PIPE END SECTION

(15")
0013 0582000000-E 310  172 LF  25.00 4300.00 24.00 4128.00 23.00 3956.0015" CS PIPE CULV 0.064"
0014 0708000000-E 310  48 LF  25.00 1200.00 25.00 1200.00 25.00 1200.0015" BCCSP B 0.064"
0015 0995000000-E 340  194 LF  15.00 2910.00 10.00 1940.00 8.50 1649.00PIPE REMOVAL
0016 1121000000-E 520  3,000 TON 24.94 74820.00 24.94 74820.00 25.00 75000.00AGGREGATE BASE COURSE
0017 1220000000-E 545  30 TON 50.00 1500.00 50.00 1500.00 25.00 750.00INCIDENTAL STONE BASE
0018 1330000000-E 607  125 SY  51.47 6433.75 51.47 6433.75 30.00 3750.00INCIDENTAL MILLING
0019 1489000000-E 610  675 TON 55.74 37624.50 55.74 37624.50 47.50 32062.50ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  850 TON 45.99 39091.50 45.99 39091.50 50.75 43137.50ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  1,150 TON 49.15 56522.50 49.15 56522.50 50.50 58075.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  140 TON 272.27 38117.80 272.27 38117.80 278.00 38920.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  11 EA  200.00 2200.00 150.00 1650.00 150.00 1650.00RIGHT OF WAY MARKERS
0024 2154000000-N 820  2 EA  100.00 200.00 550.00 1100.00 450.00 900.00METAL FUNNELS
0025 2165000000-E 820  52 LF  20.00 1040.00 15.00 780.00 12.00 624.0012"FUNNEL DRAIN PIPE
0026 2176000000-E 820  2 EA  100.00 200.00 220.00 440.00 125.00 250.0012"FUNNEL DRAIN ELBOWS
0027 2286000000-N 840  2 EA  1500.00 3000.00 1800.00 3600.00 1700.00 3400.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  500.00 1000.00 515.00 1030.00 425.00 850.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  140 LF  25.00 3500.00 27.50 3850.00 20.00 2800.00SHOULDER BERM GUTTER
0030 3030000000-E 862  375 LF  13.40 5025.00 15.00 5625.00 13.40 5025.00STL BM GUARDRAIL
0031 3215000000-N 862  4 EA  1340.00 5360.00 1300.00 5200.00 1340.00 5360.00GR ANCHOR TYPE III
0032 3270000000-N SP   4 EA  1720.00 6880.00 2100.00 8400.00 1720.00 6880.00GR ANCHOR TYPE 350
0033 3380000000-E 862  775 LF  7.80 6045.00 8.50 6587.50 7.80 6045.00TEMP STL BM GUARDRAIL
0034 3387000000-N 862  4 EA  1040.00 4160.00 500.00 2000.00 1040.00 4160.00GDRL ANCH UNITS ****** TEMP

(III)
0035 3389100000-N SP   4 EA  1400.00 5600.00 1375.00 5500.00 1400.00 5600.00GDRL ANCH UNITS 350 TEMP
0036 3628000000-E 876  40 TON 50.00 2000.00 40.00 1600.00 35.00 1400.00PLAIN RIP RAP, CLASS I
0037 3649000000-E 876  210 TON 50.00 10500.00 40.00 8400.00 32.00 6720.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  780 SY  2.00 1560.00 2.00 1560.00 1.50 1170.00FILTER FABRIC FOR DRAINGE



FEB 16, 2005 06:58 AM

TIP NO B-3454 2:00 PM 2 /  4 014

FORSYTH

33074.3.1

FEB 15 2005 C201417
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

0039 4025000000-E 901  14 SF  14.78 206.92 14.78 206.92 15.00 210.00CONTR FURN, TYPE ***SIGN
(D)

0040 4025000000-E 901  15 SF  12.96 194.40 12.96 194.40 13.00 195.00CONTR FURN, TYPE ***SIGN
(E)

0041 4072000000-E 903  45 LF  6.38 287.10 6.38 287.10 6.50 292.50SUPPORT, 3-LB STL U-CHAN
0042 4096000000-N 904  1 EA  118.46 118.46 118.46 118.46 119.00 119.00SIGN ERECTION, TYPE D
0043 4102000000-N 904  1 EA  87.80 87.80 87.80 87.80 88.00 88.00SIGN ERECTION, TYPE E
0044 4155000000-N 907  7 EA  8.98 62.86 8.98 62.86 9.00 63.00DISPOSE SIGN SYST U-CHAN
0045 4412000000-E SP   154 SF  6.85 1054.90 8.00 1232.00 6.85 1054.90WORK ZONE SIGNS (STAT)
0046 4412100000-E SP   128 SF  9.38 1200.64 12.00 1536.00 9.38 1200.64WORK ZONE SIGNS (PORT)
0047 4412200000-E SP   46 SF  9.40 432.40 12.00 552.00 9.10 418.60WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  72 EA  21.54 1550.88 40.00 2880.00 22.00 1584.00DRUMS
0049 4435000000-N 1135  30 EA  15.88 476.40 25.00 750.00 16.00 480.00CONES
0050 4446100000-E SP   72 LF  33.78 2432.16 40.00 2880.00 33.78 2432.16BARRICADES (TYPE III)
0051 4450000000-N 1150  900 HR  16.00 14400.00 20.00 18000.00 14.00 12600.00FLAGGER
0052 4460000000-N 1155  4 EA  78.30 313.20 100.00 400.00 250.00 1000.00WARNING LIGHTS (TYPE B)
0053 4475000000-N 1165  1 EA  9000.00 9000.00 10000.00 10000.00 11250.00 11250.00TRUCK MTD IMP ATTN 45 MPH
0054 4650000000-N 1251  113 EA  6.00 678.00 4.00 452.00 6.00 678.00TEMP RAISED PVMT MRKS
0055 4685000000-E 1205  3,000 LF  0.80 2400.00 1.00 3000.00 0.80 2400.00THERMO PVT MKG LINES 4"90
0056 4686000000-E 1205  3,000 LF  0.83 2490.00 1.00 3000.00 0.83 2490.00THERMO PVT MKG LINES 4"120
0057 4810000000-E 1205  33,000 LF  0.15 4950.00 0.17 5610.00 0.15 4950.00PAINT PVMT MARKINGS 4"
0058 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.00 1000.00LINE REMOVAL 4" WIDE
0059 4905000000-N 1253  20 EA  75.00 1500.00 250.00 5000.00 75.00 1500.00SNOWPLB PVMT MRKER
0060 5822000000-N 1530  1 EA  8000.00 8000.00 7500.00 7500.00 9500.00 9500.00BREAK DOWN & REBUILD MH
0061 6000000000-E 1605  565 LF  2.35 1327.75 2.20 1243.00 5.10 2881.50TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 50.00 3750.00 40.00 3000.00 28.00 2100.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  450 TON 50.00 22500.00 40.00 18000.00 32.00 14400.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  215 TON 50.00 10750.00 30.00 6450.00 28.00 6020.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 3.5 ACR 600.00 2100.00 600.00 2100.00 500.00 1750.00TEMPORARY MULCHING
0066 6018000000-E 1620  150 LB  8.00 1200.00 8.00 1200.00 5.00 750.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.5 TON 1200.00 600.00 1200.00 600.00 500.00 250.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  160 LF  20.00 3200.00 15.00 2400.00 20.00 3200.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  6 EA  300.00 1800.00 400.00 2400.00 375.00 2250.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   250 LF  2.00 500.00 2.00 500.00 2.00 500.00SAFETY FENCE
0071 6030000000-E 1630  4,210 CY  1.00 4210.00 1.00 4210.00 8.50 35785.00SILT EXCAVATION
0072 6036000000-E 1631  1,115 SY  2.25 2508.75 2.25 2508.75 3.00 3345.00MATTING FOR EROS CONTROL
0073 6070000000-N SP   4 EA  1000.00 4000.00 500.00 2000.00 450.00 1800.00SPECIAL STILLING BASINS
0074 6084000000-E 1660 4.5 ACR 1400.00 6300.00 1400.00 6300.00 1100.00 4950.00SEEDING AND MULCHING
0075 6087000000-E 1660  2 ACR 35.00 70.00 35.00 70.00 50.00 100.00MOWING
0076 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 5.00 250.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 1000.00 250.00FERT FOR REPAIR SEEDING



FEB 16, 2005 06:58 AM

TIP NO B-3454 2:00 PM 3 /  4 014

FORSYTH

33074.3.1

FEB 15 2005 C201417
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

0078 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00 1.00 75.00SEED FOR SUPP SEEDING
0079 6108000000-E 1665 3.25 TON 200.00 650.00 200.00 650.00 330.00 1072.50FERTILIZER TOPDRESSING
0080 6114000000-N SP   2 HR  25.00 50.00 25.00 50.00 50.00 100.00SPECIALIZED HAND MOWING
0081 6117000000-N 1675  8 EA  200.00 1600.00 200.00 1600.00 1.00 8.00RESPONSE FOR EROS CONTROL
0082 6123000000-E 1670  1 ACR 1200.00 1200.00 1200.00 1200.00 1500.00 1500.00REFORESTATION

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 322000.00 317500.00 343000.00CM&R TEMP STR ***********
(20+93.00 -L-)

0084 8017000000-N SP  Lump Sum 20276.53 20000.00 65328.00CM&R TEMP ACCESS ***********
(20+93.00 -L-)

0085 8035000000-N 402 Lump Sum 123000.00 110000.00 75000.00REMV EXIST STR **********
(20+93.00 -L-)

0086 8096000000-E SP   25 LF  333.66 8341.50 285.00 7125.00 384.85 9621.25PILE EXCAVATION IN SOIL
0087 8097000000-E SP   20 LF  333.66 6673.20 367.00 7340.00 792.75 15855.00PILE EXCAVATION NOT IN SOIL
0088 8105540000-E SP  172.5 LF  205.72 35486.70 131.00 22597.50 685.00 118162.503'-6" DRILLD PIER IN SOIL
0089 8105640000-E SP   42 LF  2039.46 85657.32 2410.00 101220.00 1580.00 66360.003'-6" DRILLD PIER NO SOIL
0090 8111400000-E SP  58.5 LF  197.45 11550.83 230.00 13455.00 13.75 804.38PERM STL CASING FOR 3'-6" PIER
0091 8114000000-N SP   2 EA  1833.74 3667.48 3100.00 6200.00 750.00 1500.00SPT TESTING
0092 8115000000-N SP   2 EA  2444.99 4889.98 4800.00 9600.00 3500.00 7000.00CROSSHOLE SONIC LOGGING
0093 8116000000-E SP   918 LF  9.07 8326.26 19.25 17671.50 12.00 11016.00CSL TUBES
0094 8119000000-E 412  547 CY  10.15 5552.05 15.00 8205.00 12.15 6646.05UNCLASSIFIED STR EXCAV
0095 8182000000-E 420 77.9 CY  690.83 53815.66 700.00 54530.00 825.00 64267.50CLASS A CONCRETE (BRIDGE)
0096 8210000000-N 422 Lump Sum 70484.05 67500.00 54000.00BRG APPR SLAB ***********

(20+93.00 -L-)
0097 8217000000-E 425  30,853 LB  0.83 25607.99 0.83 25607.99 0.75 23139.75REINF STEEL (BRIDGE)
0098 8238000000-E 425  5,910 LB  1.65 9751.50 1.65 9751.50 1.25 7387.50SPIRAL COL REINF STL BRG
0099 8364000000-E 450  455 LF  42.40 19292.00 31.50 14332.50 40.00 18200.00HP12X53 PILES
0100 8503000000-E 460 195.5 LF  80.95 15825.73 54.50 10654.75 48.25 9432.88CONCRETE BARRIER RAIL
0101 8608000000-E 876  353 TON 39.60 13978.80 36.50 12884.50 36.00 12708.00PLAIN RIP RAP II (2'-0")
0102 8622000000-E 876  391 SY  2.07 809.37 3.50 1368.50 2.55 997.05FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 4162.12 3900.00 3750.00ELASTOMERIC BEARINGS
0104 8762000000-E 430 1,462.5 LF  100.89 147551.63 100.60 147127.50 100.00 146250.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1859290.83 TOTAL 1899287.08 TOTAL 2123907.66CONTRACT TOTAL

 

    SUB-TOTAL 862590.13 SUB-TOTAL 910715.84 SUB-TOTAL 1063481.80ROADWAY ITEMS
    SUB-TOTAL 996700.70 SUB-TOTAL 988571.24 SUB-TOTAL 1060425.86STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1859290.83CAROLINA BRIDGE COMPANY, INC.
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TIP NO B-3454 2:00 PM 4 /  4 014

FORSYTH

33074.3.1

FEB 15 2005 C201417
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

 

0.171 MI

  

     2  1899287.08SMITH-ROWE, INC.
     3  2123907.66DANE CONSTRUCTION, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 015

STANLY

10CR.10841.3,  10CR.10841.4,  10CR.20841.6,  10CR.20841.7,
10CR.20841.8,  10CR.308401.3,  10CR.308401.4,  10CR.308401.5,
10CR.308410.3,  10CR.308419.3,  10CR.308430.2

FEB 15 2005 C201413
FED AID NO STATE FUNDED

WIDENING, MILLING, SHLDER RECONST, RESURFACING & PVT MKINGS.

1 SECTION OF US-52, 2 SECTIONS OF NC-200, 1 SECTION OF NC-24 & 27, AND 7 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

15.400 MI

J. T. RUSSELL & SONS, INC. ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ALBEMARLE,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75850.00 57000.00 98000.00MOBILIZATION
0002 1220000000-E 545  397 TON 27.50 10917.50 27.00 10719.00 28.00 11116.00INCIDENTAL STONE BASE
0003 1243000000-E SP  3.32 SMI 3500.00 11620.00 2900.00 9628.00 9585.00 31822.20SHOULDER CONSTRUCTION
0004 1245000000-E SP  11.76 SMI 4000.00 47040.00 3900.00 45864.00 4155.00 48862.80SHOULDER RECONSTRUCTION
0005 1264000000-E SP   5,074 LF  1.00 5074.00 1.50 7611.00 17.00 86258.00DITCHING
0006 1297000000-E 607  33,580 SY  2.15 72197.00 2.00 67160.00 1.95 65481.00MILL ASP PVMT *****" DTH

(1-1/2")
0007 1330000000-E 607  690 SY  11.50 7935.00 12.00 8280.00 17.00 11730.00INCIDENTAL MILLING
0008 1489000000-E 610  1,185 TON 38.60 45741.00 40.37 47838.45 45.50 53917.50ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  12,698 TON 32.00 406336.00 35.33 448620.34 41.75 530141.50ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   2,296 TON 36.50 83804.00 39.58 90875.68 53.50 122836.00ASP CONC SURF CRS S9.5B LEVEL
0011 1523000000-E 610  6,585 TON 34.50 227182.50 39.92 262873.20 39.95 263070.75ASP CONC SURF CRS S9.5C
0012 1524000000-E SP   1,148 TON 37.50 43050.00 44.17 50707.16 51.50 59122.00ASP CONC SURF CRS S9.5C LEVEL
0013 1560000000-E 620  955 TON 225.00 214875.00 237.50 226812.50 275.00 262625.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  467 TON 235.00 109745.00 258.50 120719.50 299.00 139633.00ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   1,643 TON 88.50 145405.50 85.00 139655.00 95.00 156085.00PATCHING EXIST PAVEMENT
0016 2612000000-E 848  38 SY  75.00 2850.00 70.00 2660.00 80.00 3040.006" CONCRETE DRIVEWAY
0017 2830000000-N 858  3 EA  380.00 1140.00 1000.00 3000.00 1575.00 4725.00ADJ MANHOLES
0018 2845000000-N 858  3 EA  380.00 1140.00 800.00 2400.00 1575.00 4725.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  78,656 LF  0.38 29889.28 0.42 33035.52 0.44 34608.64THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  68,623 LF  0.42 28821.66 0.44 30194.12 0.46 31566.58THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  100 LF  4.00 400.00 4.00 400.00 4.20 420.008"WIDE THERMO 90 MILS
0022 4697000000-E 1205  216 LF  4.50 972.00 4.50 972.00 4.73 1021.68THERMO PVT MKG LINE 8"120
0023 4705000000-E 1205  222 LF  5.00 1110.00 5.00 1110.00 5.25 1165.50THERMO LINES 16" 120MILS
0024 4710000000-E 1205  759 LF  5.50 4174.50 5.50 4174.50 5.78 4387.0224"WIDE THERMO 120 MILS
0025 4721000000-E 1205  18 EA  100.00 1800.00 100.00 1800.00 105.00 1890.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  15 EA  100.00 1500.00 100.00 1500.00 105.00 1575.00THERMO PVT SYMBOL 90MILS
0027 4900000000-N 1252  1,033 EA  4.00 4132.00 4.00 4132.00 4.20 4338.60PERM RAISED PVMT MARKERS
0028 6084000000-E 1660 10.81 ACR 1200.00 12972.00 1450.00 15674.50 1550.00 16755.50SEEDING AND MULCHING

 

    TOTAL 1597673.94 TOTAL 1695416.47 TOTAL 2050919.27CONTRACT TOTAL

 

    SUB-TOTAL 1597673.94 SUB-TOTAL 1695416.47 SUB-TOTAL 2050919.27ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1597673.94BOGGS PAVING, INC.
     2  1695416.47J. T. RUSSELL & SONS, INC.
     3  2050919.27ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3266 2:00 PM 1 /  3 016

WILKES

32971.3.1

FEB 15 2005 C201120
FED AID NO BRZ-1567(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH FORK REDDIES RIVER & APPROACHES ON SR-1567.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.406 KM

DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

HILLSVILLE,  VA MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 65000.00 68000.00MOBILIZATION
0002 0022000000-M 225  5,600 M3  11.75 65800.00 11.00 61600.00 20.00 112000.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 40000.00 32000.00 15000.00REINF BRG APPR **********

(12+47.813)
0004 0050000000-M 226 0.4 HA  500.00 200.00 5.00 2.00 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  500 M3  5.00 2500.00 13.00 6500.00 12.00 6000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 40000.00 70000.00 73250.00GRADING
0007 0080000000-M SP   1,000 MTN 25.00 25000.00 25.00 25000.00 25.00 25000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-M 240  50 M3  50.00 2500.00 16.00 800.00 20.00 1000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-M 265  1,000 M3  30.00 30000.00 43.00 43000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0010 0196000000-M 270  1,000 M2  3.50 3500.00 5.50 5500.00 4.00 4000.00SOIL STABILIZATION FABRIC
0011 0318000000-M 300  33 MTN 33.00 1089.00 23.00 759.00 30.00 990.00FND CONDIT MATL MINOR STRS
0012 0345000000-M 310 10.8 M   80.00 864.00 100.00 1080.00 119.00 1285.20600MM SIDE DRAIN PIPE
0013 0366000000-M 310 2.4 M   132.00 316.80 100.00 240.00 88.50 212.40375MM RCP CULV CLASS III
0014 0372000000-M 310 19.2 M   49.00 940.80 130.00 2496.00 118.08 2267.14450MM RCP CULV CLASS III
0015 0378000000-M 310 19.2 M   80.50 1545.60 160.00 3072.00 167.00 3206.40600MM RCP CULV CLASS III
0016 0384000000-M 310 50.4 M   114.00 5745.60 230.00 11592.00 236.00 11894.40750MM RCP CULV CLASS III
0017 0995000000-M 340 49.8 M   5.00 249.00 36.00 1792.80 20.00 996.00PIPE REMOVAL
0018 1121000000-M 520  100 MTN 25.00 2500.00 28.00 2800.00 25.00 2500.00AGGREGATE BASE COURSE
0019 1220000000-M 545  80 MTN 33.00 2640.00 28.00 2240.00 25.00 2000.00INCIDENTAL STONE BASE
0020 1489000000-M 610  1,040 MTN 55.00 57200.00 60.00 62400.00 55.00 57200.00ASP CONC BASE CRS B25.0B
0021 1525000000-M SP   440 MTN 50.00 22000.00 55.00 24200.00 50.00 22000.00ASP CONC SURF CRS SF9.5A
0022 1560000000-M 620  74 MTN 295.00 21830.00 325.00 24050.00 295.00 21830.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-M 654  16 MTN 220.00 3520.00 115.00 1840.00 100.00 1600.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  20 EA  150.00 3000.00 210.00 4200.00 150.00 3000.00RIGHT OF WAY MARKERS
0025 2022000000-M 815  221 M3  10.00 2210.00 16.00 3536.00 20.00 4420.00SUBDRAIN EXCAVATION
0026 2033000000-M 815  100 M3  30.00 3000.00 53.00 5300.00 25.00 2500.00SUBDR FINE AGGREGATE
0027 2044000000-M 815  240 M   1.00 240.00 11.00 2640.00 16.00 3840.00150MM PERF SUBDR PIPE
0028 2055000000-M 815  24 EA  5.00 120.00 3.00 72.00 20.00 480.00150MM SUBDR PIPE Y,T,&L'S
0029 2066000000-N 815  2 EA  250.00 500.00 250.00 500.00 500.00 1000.00CONC PAD SUBDRN OUTLET
0030 2077000000-M 815  4 M   40.00 160.00 5.50 22.00 20.00 80.00150MM OUTLET PIPE (SD)
0031 2286000000-N 840  1 EA  2400.00 2400.00 2200.00 2200.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0032 2367000000-N 840  1 EA  500.00 500.00 450.00 450.00 450.00 450.00FRAME W/2GRTS 840.29 STD
0033 2556000000-M 846  15 M   100.00 1500.00 150.00 2250.00 75.00 1125.00SHLDR BERM GUTTER
0034 3030000000-M 862 80.01 M   49.00 3920.49 55.00 4400.55 44.29 3543.64STL BM GRDRAIL
0035 3150000000-N 862  5 EA  49.00 245.00 50.00 250.00 40.00 200.00ADDIT GUARDRAIL POSTS
0036 3215000000-N 862  4 EA  1400.00 5600.00 1500.00 6000.00 1100.00 4400.00GR ANCHOR TYPE III
0037 3270000000-N SP   4 EA  1740.00 6960.00 2000.00 8000.00 1975.00 7900.00GR ANCHOR TYPE 350
0038 3559000000-M 866  160 M   14.00 2240.00 25.00 4000.00 13.80 2208.00** STRAND BW FENCE W/POSTS

(4)
0039 3649000000-M 876  25 MTN 35.00 875.00 50.00 1250.00 42.50 1062.50PLN RIP RAP, CLASS B
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DANE CONSTRUCTION, INC.
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DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

HILLSVILLE,  VA MOUNT AIRY,  NC

0040 3656000000-M 876  664 M2  5.00 3320.00 6.00 3984.00 4.00 2656.00FILTER FABRIC FOR DRAINGE
0041 4412000000-M SP   8 M2  130.00 1040.00 500.00 4000.00 128.78 1030.24WORK ZONE SIGNS (STAT)
0042 4412100000-M SP   9 M2  100.00 900.00 400.00 3600.00 125.00 1125.00WORK ZONE SIGNS (PORT)
0043 4412200000-M SP   6 M2  85.00 510.00 150.00 900.00 95.00 570.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  30 EA  25.00 750.00 80.00 2400.00 40.00 1200.00DRUMS
0045 4446100000-M SP   24 M   95.00 2280.00 200.00 4800.00 125.00 3000.00BARRICADES (TYPE III)
0046 4450000000-N 1150  64 HR  15.00 960.00 16.00 1024.00 25.00 1600.00FLAGGER
0047 4810000000-M 1205  3,248 M   0.60 1948.80 1.50 4872.00 1.44 4677.12PAINT PVT MKG LINES 100MM
0048 6000000000-M 1605  300 M   17.50 5250.00 13.00 3900.00 7.70 2310.00TEMPORARY SILT FENCE
0049 6006000000-M 1610  70 MTN 35.00 2450.00 40.00 2800.00 42.00 2940.00EROS CONTRL STONE CL A
0050 6009000000-M 1610  405 MTN 30.00 12150.00 37.00 14985.00 42.50 17212.50EROS CONTRL STONE CL B
0051 6012000000-M 1610  410 MTN 30.00 12300.00 35.00 14350.00 38.00 15580.00SEDIMENT CONTROL STONE
0052 6015000000-M 1615  1 HA  1000.00 1000.00 3000.00 3000.00 2718.00 2718.00TEMPORARY MULCHING
0053 6018000000-M 1620  50 KG  10.00 500.00 13.00 650.00 12.00 600.00SEED FOR TEMP SEEDING
0054 6021000000-M 1620 0.5 MTN 1000.00 500.00 2200.00 1100.00 2000.00 1000.00FERT FOR TEMP SEEDING
0055 6024000000-M 1622  30 M   253.00 7590.00 16.00 480.00 50.00 1500.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  3 EA  75.00 225.00 220.00 660.00 400.00 1200.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-M SP   230 M   6.50 1495.00 35.00 8050.00 6.40 1472.00SAFETY FENCE
0058 6030000000-M 1630  1,515 M3  10.50 15907.50 11.00 16665.00 6.00 9090.00SILT EXCAVATION
0059 6036000000-M 1631  700 M2  4.00 2800.00 3.00 2100.00 2.50 1750.00MATTING FOR EROS CONTROL
0060 6038000000-M SP   500 M2  6.00 3000.00 8.00 4000.00 7.00 3500.00PERM SOIL REINF MAT
0061 6042000000-M 1632  30 M   16.40 492.00 33.00 990.00 16.40 492.006.4MM HARDWARE CLOTH
0062 6070000000-N SP   12 EA  800.00 9600.00 1300.00 15600.00 500.00 6000.00SPECIAL STILLING BASINS
0063 6084000000-M 1660  1 HA  5000.00 5000.00 5000.00 5000.00 4942.00 4942.00SEEDING & MULCHING
0064 6087000000-M 1660 0.5 HA  200.00 100.00 400.00 200.00 370.00 185.00MOWING
0065 6090000000-M 1661  25 KG  20.00 500.00 21.00 525.00 20.00 500.00SEED FOR REPAIR SEEDING
0066 6093000000-M 1661 0.25 MTN 2000.00 500.00 3100.00 775.00 3000.00 750.00FERT FOR REPAIR SEEDING
0067 6096000000-M 1662  50 KG  10.00 500.00 8.00 400.00 7.00 350.00SEED FOR SUPP SEEDING
0068 6108000000-M 1665 1.75 MTN 500.00 875.00 900.00 1575.00 800.00 1400.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   1 HR  100.00 100.00 160.00 160.00 150.00 150.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  1.00 8.00 350.00 2800.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0071 6123000000-M 1670 0.15 HA  10000.00 1500.00 4300.00 645.00 4000.00 600.00REFORESTATION

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 81200.00 40000.00 100000.00CM&R TEMP ACCESS ***********
(12+48.000 -L-)

0073 8035000000-N 402 Lump Sum 12000.00 25000.00 30000.00REMV EXIST STR **********
(12+48.000 -L-)

0074 8105520000-M SP  59.7 M   775.00 46267.50 750.00 44775.00 300.00 17910.00914MM DRILLD PIER IN SOIL
0075 8105620000-M SP  16.6 M   5100.00 84660.00 5600.00 92960.00 9700.00 161020.00914MM DRILLD PIER NO SOIL
0076 8111200000-M SP  45.1 M   715.00 32246.50 800.00 36080.00 700.00 31570.00PERM STL CASING FOR 914MM PIER
0077 8115000000-N SP   3 EA  1500.00 4500.00 4000.00 12000.00 5000.00 15000.00CROSSHOLE SONIC LOGGING
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DANE CONSTRUCTION, INC.

MOORESVILLE,  NC
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DLB, INC. D/B/A  DLB, INC., (OF VA.) SMITH-ROWE, INC.

HILLSVILLE,  VA MOUNT AIRY,  NC

0078 8116000000-M SP  335.8 M   41.00 13767.80 50.00 16790.00 50.00 16790.00CSL TUBES
0079 8182000000-M 420 62.8 M3  1000.00 62800.00 995.00 62486.00 864.00 54259.20CL A CONC, BRIDGE
0080 8210000000-N 422 Lump Sum 42000.00 57000.00 52000.00BRG APPR SLAB ***********

(12+48.000 -L-)
0081 8217000000-M 425  11,583 KG  1.55 17953.65 2.10 24324.30 1.71 19806.93REINF STEEL (BRIDGE)
0082 8238000000-M 425  2,115 KG  3.00 6345.00 3.20 6768.00 3.55 7508.25SPIRAL COL REINF STL STR
0083 8364000000-M 450 121.5 M   150.00 18225.00 170.00 20655.00 122.00 14823.00HP310X79 STL PILE
0084 8391000000-N 450  18 EA  150.00 2700.00 75.00 1350.00 142.00 2556.00STEEL PILE POINTS
0085 8503000000-M 460 115.164 M   131.00 15086.48 195.00 22456.98 167.00 19232.39CONC BARRIER RAIL
0086 8608000000-M 876  465 MTN 1.00 465.00 42.00 19530.00 36.00 16740.00PLAIN RIP RAP II 600MM TK
0087 8622000000-M 876  475 M2  9.25 4393.75 5.00 2375.00 3.50 1662.50FILTER FABRIC FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 3500.00 4000.00 3700.00ELASTOMERIC BEARINGS
0089 8762000000-M 430 689.4 M   350.00 241290.00 336.00 231638.40 333.00 229570.20914X533PRSTR C CORED SLB

 

    TOTAL 1208863.27 TOTAL 1340213.03 TOTAL 1378189.01CONTRACT TOTAL

 

    SUB-TOTAL 519462.59 SUB-TOTAL 620024.35 SUB-TOTAL 584040.54ROADWAY ITEMS
    SUB-TOTAL 689400.68 SUB-TOTAL 720188.68 SUB-TOTAL 794148.47STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1208863.27DANE CONSTRUCTION, INC.
     2  1340213.03DLB, INC. D/B/A  DLB, INC., (OF VA.)
     3  1378189.01SMITH-ROWE, INC.
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DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 16000.00 60000.00CONSTRUCTION SURVEYING
0003 0000950000-E SP   2,200 SF  4.00 8800.00 10.00 22000.00GENERIC MISCELLANEOUS ITEM (SF)

ROCK PLATING
0004 0022000000-E 225  96,000 CY  15.00 1440000.00 17.00 1632000.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 22500.00 6050.00REINF BRG APPR **********

(17+36.00 -L-)
0006 0050000000-E 226  1 ACR 1.00 1.00 5300.00 5300.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  500 CY  11.00 5500.00 13.60 6800.00UNDERCUT EXCAVATION
0008 0063000000-N SP  Lump Sum 130000.00 175000.00GRADING
0009 0080000000-E SP   1,000 TON 21.00 21000.00 23.50 23500.00CLASS IV SUBGRD STABILIZATION
0010 0195000000-E 265  500 CY  21.00 10500.00 40.00 20000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  1.50 750.00 2.50 1250.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   150 SF  100.00 15000.00 100.00 15000.00TEMPORARY SHORING
0013 0318000000-E 300  134 TON 35.00 4690.00 30.00 4020.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  56 LF  18.00 1008.00 48.00 2688.0015" SIDE DRAIN PIPE
0015 0366000000-E 310  896 LF  60.00 53760.00 38.00 34048.0015" RC PIPE CULV III
0016 0372000000-E 310  100 LF  68.00 6800.00 56.00 5600.0018" RC PIPE CULV III
0017 0588000000-E 310  108 LF  31.00 3348.00 30.00 3240.0018" CS PIPE CULV 0.064"
0018 0636000000-E 310  4 EA  300.00 1200.00 400.00 1600.00**" CS ELBOW *****" THICK

(18", 0.064")
0019 0708000000-E 310  92 LF  78.00 7176.00 32.00 2944.0015" BCCSP B 0.064"
0020 0806000000-E 310  4 EA  225.00 900.00 415.00 1660.0015" BCCS ELB B 0.064"
0021 0995000000-E 340  30 LF  5.00 150.00 11.00 330.00PIPE REMOVAL
0022 1121000000-E 520  260 TON 16.50 4290.00 26.00 6760.00AGGREGATE BASE COURSE
0023 1220000000-E 545  75 TON 16.50 1237.50 28.00 2100.00INCIDENTAL STONE BASE
0024 1330000000-E 607  30 SY  125.00 3750.00 125.00 3750.00INCIDENTAL MILLING
0025 1489000000-E 610  1,290 TON 58.00 74820.00 62.00 79980.00ASP CONC BASE CRS B25.0B
0026 1498000000-E 610  640 TON 62.00 39680.00 68.00 43520.00ASP CONC INTR CRS I19.0B
0027 1519000000-E 610  780 TON 56.00 43680.00 62.00 48360.00ASP CONC SURF CRS S9.5B
0028 1560000000-E 620  133 TON 320.00 42560.00 315.00 41895.00ASP FOR PLANT MIX  PG64-22
0029 1693000000-E 654  55 TON 100.00 5500.00 50.00 2750.00ASPH PLT MIX PVMT REPAIR
0030 2000000000-N 806  12 EA  225.00 2700.00 225.00 2700.00RIGHT OF WAY MARKERS
0031 2022000000-E 815  155 CY  5.00 775.00 14.00 2170.00SUBDRAIN EXCAVATION
0032 2033000000-E 815  80 CY  40.00 3200.00 23.00 1840.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E 815  450 LF  4.00 1800.00 2.00 900.006" PERF SUBDRN PIPE
0034 2055000000-E 815  15 EA  18.00 270.00 6.00 90.006" SUBDRN Y,T,OR L
0035 2066000000-N 815  1 EA  150.00 150.00 520.00 520.00CONC PAD SUBDRN OUTLET
0036 2077000000-E 815  6 LF  7.00 42.00 17.00 102.006" OUTLET PIPE (SUBDRNS)
0037 2220000000-E 838  2 CY  1000.00 2000.00 1750.00 3500.00REINFORCED ENDWALLS
0038 2264000000-E 840 0.35 CY  400.00 140.00 6200.00 2170.00PIPE PLUGS
0039 2286000000-N 840  12 EA  2000.00 24000.00 1900.00 22800.00MASNRY DRAINAGE STRUCT
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0040 2308000000-E 840  20 LF  600.00 12000.00 350.00 7000.00MASNRY DRAINAGE STRUCT
0041 2366000000-N 840  2 EA  525.00 1050.00 700.00 1400.00FRAME W/2GRTS 840.24 STD
0042 2367000000-N 840  8 EA  350.00 2800.00 435.00 3480.00FRAME W/2GRTS 840.29 STD
0043 2396000000-N 840  2 EA  400.00 800.00 710.00 1420.00FRAME W/COVER STD 840.54
0044 2462000000-E SP   2 EA  3100.00 6200.00 10000.00 20000.00**" SLUICE GATE

(25")
0045 2474000000-N SP  Lump Sum 7500.00 5100.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASIN
0046 2556000000-E 846  960 LF  11.00 10560.00 33.50 32160.00SHOULDER BERM GUTTER
0047 3030000000-E 862 662.5 LF  14.50 9606.25 15.20 10070.00STL BM GUARDRAIL
0048 3045000000-E 862  75 LF  20.00 1500.00 15.20 1140.00SBGR SHOP CURVED
0049 3150000000-N 862  5 EA  50.00 250.00 44.00 220.00ADDIT GUARDRAIL POSTS
0050 3195000000-N 862  4 EA  1550.00 6200.00 390.00 1560.00GR ANCHOR TYPE AT-1
0051 3215000000-N 862  4 EA  1425.00 5700.00 1550.00 6200.00GR ANCHOR TYPE III
0052 3270000000-N SP   4 EA  2200.00 8800.00 2100.00 8400.00GR ANCHOR TYPE 350
0053 3360000000-E 863  760 LF  1.00 760.00 1.00 760.00REMOVE EXISTING GUARDRAIL
0054 3628000000-E 876  290 TON 30.00 8700.00 35.00 10150.00PLAIN RIP RAP, CLASS I
0055 3649000000-E 876  13 TON 40.00 520.00 45.00 585.00PLAIN RIP RAP, CLASS B
0056 3656000000-E 876  1,270 SY  2.00 2540.00 2.50 3175.00FILTER FABRIC FOR DRAINGE
0057 4025000000-E 901  24 SF  18.00 432.00 20.00 480.00CONTR FURN, TYPE ***SIGN

(D)
0058 4025000000-E 901  79 SF  15.00 1185.00 20.00 1580.00CONTR FURN, TYPE ***SIGN

(E)
0059 4072000000-E 903  215 LF  8.00 1720.00 10.00 2150.00SUPPORT, 3-LB STL U-CHAN
0060 4096000000-N 904  2 EA  120.00 240.00 150.00 300.00SIGN ERECTION, TYPE D
0061 4102000000-N 904  11 EA  100.00 1100.00 100.00 1100.00SIGN ERECTION, TYPE E
0062 4155000000-N 907  18 EA  12.00 216.00 10.00 180.00DISPOSE SIGN SYST U-CHAN
0063 4412000000-E SP   296 SF  9.00 2664.00 15.00 4440.00WORK ZONE SIGNS (STAT)
0064 4412100000-E SP   170 SF  11.00 1870.00 15.00 2550.00WORK ZONE SIGNS (PORT)
0065 4412200000-E SP   47 SF  10.00 470.00 15.00 705.00WORK ZONE SIGNS (BARR)
0066 4425000000-N 1125  2 EA  11.00 22.00 15.00 30.00WARNING FLAG SETS
0067 4430000000-N 1130  60 EA  26.00 1560.00 50.00 3000.00DRUMS
0068 4435000000-N 1135  60 EA  20.00 1200.00 25.00 1500.00CONES
0069 4446100000-E SP   148 LF  38.00 5624.00 40.00 5920.00BARRICADES (TYPE III)
0070 4455000000-N 1150  120 MD  150.00 18000.00 150.00 18000.00FLAGGER
0071 4465000000-N 1160  1 EA  6500.00 6500.00 9000.00 9000.00TEMPORARY CRASH CUSHIONS
0072 4480000000-N 1165  1 EA  11500.00 11500.00 28000.00 28000.00TRUCK MTD IMP ATTN 60 MPH
0073 4485000000-E 1170  40 LF  110.00 4400.00 110.00 4400.00PORT CONC BARRIER
0074 4615000000-E 1205  520 LF  2.75 1430.00 2.75 1430.00REM TAPE PVMT MRKINGS 4"
0075 4650000000-N 1251  34 EA  13.50 459.00 10.00 340.00TEMP RAISED PVMT MRKS
0076 4810000000-E 1205  8,904 LF  0.35 3116.40 0.40 3561.60PAINT PVMT MARKINGS 4"
0077 4835000000-E 1205  80 LF  5.50 440.00 4.00 320.00PAINT PVT MKG LINES 24"
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0078 4847000000-E SP   5,704 LF  1.65 9411.60 2.50 14260.00POLYUREA LINES 4"
0079 4847140000-E SP   40 LF  11.00 440.00 15.00 600.00POLYUREA LINES (24")
0080 4847220000-N SP   5 EA  176.00 880.00 175.00 875.00POLYUREA SYMBOL
0081 4850000000-E 1205  780 LF  1.35 1053.00 1.00 780.00LINE REMOVAL 4" WIDE
0082 4905000000-N 1253  33 EA  90.00 2970.00 55.00 1815.00SNOWPLB PVMT MRKER
0083 6000000000-E 1605  950 LF  2.75 2612.50 3.50 3325.00TEMPORARY SILT FENCE
0084 6006000000-E 1610  225 TON 25.00 5625.00 36.00 8100.00EROS CONTRL STONE CL A
0085 6009000000-E 1610  550 TON 25.00 13750.00 38.00 20900.00EROS CONTRL STONE CL B
0086 6012000000-E 1610  490 TON 25.00 12250.00 38.00 18620.00SEDIMENT CONTROL STONE
0087 6015000000-E 1615 8.5 ACR 770.00 6545.00 1220.00 10370.00TEMPORARY MULCHING
0088 6018000000-E 1620  300 LB  3.00 900.00 13.00 3900.00SEED FOR TEMP SEEDING
0089 6021000000-E 1620 1.25 TON 400.00 500.00 2220.00 2775.00FERT FOR TEMP SEEDING
0090 6024000000-E 1622  115 LF  14.00 1610.00 20.00 2300.00TEMPORARY SLOPE DRAINS
0091 6027000000-N 1622  1 EA  300.00 300.00 130.00 130.00INLET PROTCN @ SLOPE DRNS
0092 6029000000-E SP   600 LF  2.75 1650.00 3.00 1800.00SAFETY FENCE
0093 6030000000-E 1630  1,800 CY  4.00 7200.00 10.00 18000.00SILT EXCAVATION
0094 6036000000-E 1631  1,405 SY  1.75 2458.75 2.50 3512.50MATTING FOR EROS CONTROL
0095 6042000000-E 1632  700 LF  3.50 2450.00 5.50 3850.001/4" HARDWARE CLOTH
0096 6070000000-N SP   4 EA  300.00 1200.00 1300.00 5200.00SPECIAL STILLING BASINS
0097 6084000000-E 1660  14 ACR 1485.00 20790.00 2100.00 29400.00SEEDING AND MULCHING
0098 6087000000-E 1660  5 ACR 110.00 550.00 110.00 550.00MOWING
0099 6090000000-E 1661  100 LB  5.00 500.00 18.00 1800.00SEED FOR REPAIR SEEDING
0100 6093000000-E 1661 0.25 TON 440.00 110.00 3320.00 830.00FERT FOR REPAIR SEEDING
0101 6096000000-E 1662  200 LB  3.00 600.00 6.50 1300.00SEED FOR SUPP SEEDING
0102 6108000000-E 1665 10.5 TON 350.00 3675.00 550.00 5775.00FERTILIZER TOPDRESSING
0103 6114000000-N SP   2 HR  44.00 88.00 110.00 220.00SPECIALIZED HAND MOWING
0104 6117000000-N 1675  8 EA  11.00 88.00 165.00 1320.00RESPONSE FOR EROS CONTROL
0105 6123000000-E 1670 0.2 ACR 3200.00 640.00 1660.00 332.00REFORESTATION

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 8500.00 25000.00CM&R TEMP ACCESS ***********
(17+36.00 -L-)

0107 8035000000-N 402 Lump Sum 48000.00 50000.00REMV EXIST STR **********
(17+36.00 -L-)

0108 8105520000-E SP   48 LF  500.00 24000.00 600.00 28800.003'-0" DRILLD PIER IN SOIL
0109 8105620000-E SP   60 LF  1000.00 60000.00 1000.00 60000.003'-0" DRILLD PIER NO SOIL
0110 8113000000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00SID INSPECTION
0111 8115000000-N SP   2 EA  1000.00 2000.00 3800.00 7600.00CROSSHOLE SONIC LOGGING
0112 8116000000-E SP   472 LF  13.00 6136.00 14.00 6608.00CSL TUBES
0113 8121000000-N SP  Lump Sum 12000.00 20000.00UNCL STR EXCAV STA *****

(17+36.00 -L-)
0114 8147000000-E 420  5,178 SF  28.00 144984.00 26.00 134628.00REINF CONCRETE DECK SLAB



FEB 16, 2005 06:58 AM

TIP NO B-3300 2:00 PM 4 /  4 017

ASHE

32980.3.1

FEB 15 2005 C201163
FED AID NO BRSTP-88(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON NC-88.

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON,  NC

0.240 MI

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA  

0115 8161000000-E 420  5,310 SF  0.70 3717.00 0.70 3717.00GROOVING BRIDGE FLOORS
0116 8182000000-E 420  94 CY  850.00 79900.00 1000.00 94000.00CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 60000.00 50000.00BRG APPR SLAB ***********

(17+36.00 -L-)
0118 8217000000-E 425  21,891 LB  1.00 21891.00 0.85 18607.35REINF STEEL (BRIDGE)
0119 8238000000-E 425  2,314 LB  1.55 3586.70 1.60 3702.40SPIRAL COL REINF STL BRG
0120 8274000000-E 430 641.5 LF  205.00 131507.50 300.00 192450.0063" MOD PRESTR CONC GIRDR
0121 8364000000-E 450  195 LF  65.00 12675.00 75.00 14625.00HP12X53 PILES
0122 8391000000-N 450  13 EA  110.00 1430.00 100.00 1300.00STEEL PILE POINTS
0123 8503000000-E 460 219.19 LF  75.00 16439.25 68.00 14904.92CONCRETE BARRIER RAIL
0124 8608000000-E 876  605 TON 30.00 18150.00 38.00 22990.00PLAIN RIP RAP II (2'-0")
0125 8622000000-E 876  670 SY  1.75 1172.50 2.50 1675.00FILTER FABRIC FOR DRAINAGE
0126 8657000000-N 430 Lump Sum 2500.00 4000.00ELASTOMERIC BEARINGS
0127 8692000000-N SP  Lump Sum 9550.00 15000.00EVAZOTE JOINT SEALS

 

    TOTAL 3070497.95 TOTAL 3600190.77CONTRACT TOTAL

 

    SUB-TOTAL 2400159.00 SUB-TOTAL 2828383.10ROADWAY ITEMS
    SUB-TOTAL 670338.95 SUB-TOTAL 771807.67STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3070497.95JAMES R. VANNOY & SONS CONST., INCORPORATED
     2  3600190.77DLB, INC. D/B/A  DLB, INC., (OF VA.)



FEB 16, 2005 06:58 AM

TIP NO B-3808 2:00 PM 1 /  4 018

AVERY

33263.3.2

FEB 15 2005 C201167
FED AID NO BRZ-1126(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE ON HENSON CREEK & APPROACHES ON SR-1126.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.189 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

ASHEVILLE,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55660.00 56000.00 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14500.00 12000.00 40000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  9,000 CY  16.50 148500.00 18.00 162000.00 18.50 166500.00UNCLASSIFIED EXCAVATION
0004 0029000000-N SP  Lump Sum 25000.00 28000.00 30000.00REINF BRG APPR **********

(17+13.50)
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  8.00 4000.00 12.00 6000.00 12.50 6250.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 63572.00 125000.00 120000.00GRADING
0008 0080000000-E SP   600 TON 25.00 15000.00 20.00 12000.00 21.00 12600.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  240 CY  10.00 2400.00 10.00 2400.00 10.00 2400.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  30.00 15000.00 32.00 16000.00 32.00 16000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  3.50 1750.00 3.00 1500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   65 SF  130.00 8450.00 75.00 4875.00 100.00 6500.00TEMPORARY SHORING
0013 0318000000-E 300  60 TON 21.00 1260.00 25.00 1500.00 25.00 1500.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  28 LF  22.00 616.00 25.00 700.00 25.00 700.0015" SIDE DRAIN PIPE
0015 0345000000-E 310  44 LF  30.00 1320.00 35.00 1540.00 36.00 1584.0024" SIDE DRAIN PIPE
0016 0372000000-E 310  36 LF  30.00 1080.00 40.00 1440.00 42.00 1512.0018" RC PIPE CULV III
0017 0384000000-E 310  56 LF  45.00 2520.00 75.00 4200.00 80.00 4480.0030" RC PIPE CULV III
0018 0576000000-E 310  212 LF  150.00 31800.00 215.00 45580.00 220.00 46640.00**" CS PIPE CULV *****"

(72", 0.138")
0019 0582000000-E 310  52 LF  22.00 1144.00 30.00 1560.00 30.00 1560.0015" CS PIPE CULV 0.064"
0020 0594000000-E 310  60 LF  30.00 1800.00 45.00 2700.00 46.00 2760.0024" CS PIPE CULV 0.064"
0021 0726000000-E 310  68 LF  38.00 2584.00 48.00 3264.00 50.00 3400.0030" BCCSP B 0.079"
0022 0995000000-E 340  526 LF  7.00 3682.00 12.00 6312.00 15.00 7890.00PIPE REMOVAL
0023 1121000000-E 520  335 TON 20.00 6700.00 21.00 7035.00 25.00 8375.00AGGREGATE BASE COURSE
0024 1220000000-E 545  75 TON 20.00 1500.00 21.00 1575.00 25.00 1875.00INCIDENTAL STONE BASE
0025 1489000000-E 610  410 TON 72.00 29520.00 85.00 34850.00 80.00 32800.00ASP CONC BASE CRS B25.0B
0026 1525000000-E SP   575 TON 72.00 41400.00 85.00 48875.00 80.00 46000.00ASP CONC SURF CRS SF9.5A
0027 1560000000-E 620  55 TON 350.00 19250.00 400.00 22000.00 390.00 21450.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  20 TON 215.00 4300.00 200.00 4000.00 150.00 3000.00ASPH PLT MIX PVMT REPAIR
0029 1869000000-E 710  2 SY  850.00 1700.00 125.00 250.00 800.00 1600.00******"PCC PVMT MISC

(16")
0030 2000000000-N 806  16 EA  150.00 2400.00 125.00 2000.00 200.00 3200.00RIGHT OF WAY MARKERS
0031 2022000000-E 815  410 CY  11.00 4510.00 12.00 4920.00 12.00 4920.00SUBDRAIN EXCAVATION
0032 2033000000-E 815  210 CY  31.00 6510.00 40.00 8400.00 45.00 9450.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E 815  1,200 LF  7.00 8400.00 3.00 3600.00 4.00 4800.006" PERF SUBDRN PIPE
0034 2055000000-E 815  36 EA  25.00 900.00 12.00 432.00 15.00 540.006" SUBDRN Y,T,OR L
0035 2066000000-N 815  3 EA  350.00 1050.00 500.00 1500.00 420.00 1260.00CONC PAD SUBDRN OUTLET
0036 2077000000-E 815  18 LF  25.00 450.00 12.00 216.00 12.00 216.006" OUTLET PIPE (SUBDRNS)
0037 2209000000-E 838  2 CY  850.00 1700.00 1300.00 2600.00 1300.00 2600.00ENDWALLS
0038 2220000000-E 838 10.6 CY  1450.00 15370.00 1400.00 14840.00 1420.00 15052.00REINFORCED ENDWALLS
0039 2286000000-N 840  1 EA  1450.00 1450.00 4000.00 4000.00 4750.00 4750.00MASNRY DRAINAGE STRUCT



FEB 16, 2005 06:58 AM

TIP NO B-3808 2:00 PM 2 /  4 018

AVERY

33263.3.2

FEB 15 2005 C201167
FED AID NO BRZ-1126(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE ON HENSON CREEK & APPROACHES ON SR-1126.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.189 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

ASHEVILLE,  NC HILLSVILLE,  VA

0040 2367000000-N 840  1 EA  375.00 375.00 500.00 500.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0041 2486000000-E SP  402.34 SF  52.21 21006.17 58.00 23335.72 55.00 22128.70GENERIC DRAINAGE ITEM (SF)

TEMPORARY SANDBAG HEADWALL
0042 2556000000-E 846  45 LF  25.00 1125.00 60.00 2700.00 45.00 2025.00SHOULDER BERM GUTTER
0043 2724000000-E 857  200 LF  67.28 13456.00 120.00 24000.00 50.00 10000.00PC REINF BARRIER SNGL FC
0044 3030000000-E 862 87.5 LF  15.00 1312.50 18.00 1575.00 20.00 1750.00STL BM GUARDRAIL
0045 3150000000-N 862  5 EA  44.00 220.00 52.00 260.00 55.00 275.00ADDIT GUARDRAIL POSTS
0046 3180000000-N 862  1 EA  1290.00 1290.00 1500.00 1500.00 1600.00 1600.00GR ANCHOR TYPE **********

(BIC)
0047 3215000000-N 862  3 EA  1330.00 3990.00 1600.00 4800.00 1600.00 4800.00GR ANCHOR TYPE III
0048 3270000000-N SP   4 EA  1730.00 6920.00 2000.00 8000.00 2100.00 8400.00GR ANCHOR TYPE 350
0049 3317000000-N 862  1 EA  1290.00 1290.00 1500.00 1500.00 1600.00 1600.00GR ANCHOR TYPE B-77
0050 3380000000-E 862 262.5 LF  8.40 2205.00 10.00 2625.00 10.00 2625.00TEMP STL BM GUARDRAIL
0051 3389100000-N SP   3 EA  1425.00 4275.00 1700.00 5100.00 1700.00 5100.00GDRL ANCH UNITS 350 TEMP
0052 3628000000-E 876  13 TON 27.00 351.00 42.00 546.00 42.00 546.00PLAIN RIP RAP, CLASS I
0053 3649000000-E 876  200 TON 27.00 5400.00 35.00 7000.00 35.00 7000.00PLAIN RIP RAP, CLASS B
0054 3656000000-E 876  830 SY  4.50 3735.00 3.00 2490.00 3.00 2490.00FILTER FABRIC FOR DRAINGE
0055 4412000000-E SP   160 SF  7.85 1256.00 10.00 1600.00 25.00 4000.00WORK ZONE SIGNS (STAT)
0056 4412100000-E SP   128 SF  9.35 1196.80 10.00 1280.00 25.00 3200.00WORK ZONE SIGNS (PORT)
0057 4412200000-E SP   36 SF  9.24 332.64 10.00 360.00 25.00 900.00WORK ZONE SIGNS (BARR)
0058 4430000000-N 1130  42 EA  22.68 952.56 60.00 2520.00 50.00 2100.00DRUMS
0059 4435000000-N 1135  21 EA  15.78 331.38 1.00 21.00 20.00 420.00CONES
0060 4446100000-E SP   36 LF  33.78 1216.08 40.00 1440.00 50.00 1800.00BARRICADES (TYPE III)
0061 4450000000-N 1150  1,800 HR  13.00 23400.00 30.00 54000.00 16.00 28800.00FLAGGER
0062 4460000000-N 1155  4 EA  250.00 1000.00 125.00 500.00 100.00 400.00WARNING LIGHTS (TYPE B)
0063 4475000000-N 1165  1 EA  12950.00 12950.00 3000.00 3000.00 36000.00 36000.00TRUCK MTD IMP ATTN 45 MPH
0064 4650000000-N 1251  62 EA  8.75 542.50 10.00 620.00 6.00 372.00TEMP RAISED PVMT MRKS
0065 4810000000-E 1205  21,200 LF  0.32 6784.00 0.40 8480.00 0.60 12720.00PAINT PVMT MARKINGS 4"
0066 6000000000-E 1605  550 LF  5.35 2942.50 3.50 1925.00 4.00 2200.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  75 TON 27.00 2025.00 35.00 2625.00 35.00 2625.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  195 TON 27.00 5265.00 35.00 6825.00 35.00 6825.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  290 TON 25.00 7250.00 30.00 8700.00 32.00 9280.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 1.5 ACR 1200.00 1800.00 1400.00 2100.00 1500.00 2250.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  12.00 600.00 14.00 700.00 15.00 750.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 2000.00 500.00 2400.00 600.00 2300.00 575.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  65 LF  25.00 1625.00 15.00 975.00 14.00 910.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  2 EA  500.00 1000.00 175.00 350.00 180.00 360.00INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   990 LF  2.20 2178.00 2.50 2475.00 6.00 5940.00SAFETY FENCE
0076 6030000000-E 1630  1,015 CY  11.00 11165.00 7.00 7105.00 8.00 8120.00SILT EXCAVATION
0077 6036000000-E 1631  890 SY  2.50 2225.00 3.00 2670.00 3.00 2670.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  610 LF  3.00 1830.00 3.50 2135.00 8.50 5185.001/4" HARDWARE CLOTH



FEB 16, 2005 06:58 AM

TIP NO B-3808 2:00 PM 3 /  4 018

AVERY

33263.3.2

FEB 15 2005 C201167
FED AID NO BRZ-1126(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE ON HENSON CREEK & APPROACHES ON SR-1126.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.189 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

ASHEVILLE,  NC HILLSVILLE,  VA

0079 6070000000-N SP   2 EA  550.00 1100.00 600.00 1200.00 1500.00 3000.00SPECIAL STILLING BASINS
0080 6084000000-E 1660  2 ACR 1995.00 3990.00 2350.00 4700.00 2350.00 4700.00SEEDING AND MULCHING
0081 6087000000-E 1660  1 ACR 300.00 300.00 350.00 350.00 350.00 350.00MOWING
0082 6090000000-E 1661  50 LB  16.00 800.00 20.00 1000.00 18.00 900.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 3000.00 750.00 3400.00 850.00 3550.00 887.50FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 7.00 350.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 600.00 900.00 700.00 1050.00 700.00 1050.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   1 HR  100.00 100.00 100.00 100.00 120.00 120.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  200.00 1600.00 200.00 1600.00 230.00 1840.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.7 ACR 800.00 560.00 1000.00 700.00 950.00 665.00REFORESTATION

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 55000.00 15000.00 50000.00REMV EXIST STR **********
(17+13.50 -L-)

0090 8105500000-E SP  66.5 LF  390.00 25935.00 300.00 19950.00 700.00 46550.00**'-**" DRILLD PIER IN SOIL
(2'-6")

0091 8105600000-E SP  34.5 LF  2800.00 96600.00 1600.00 55200.00 1600.00 55200.00**'-**" DRILLD PIER NO SOIL
(2'-6")

0092 8111000000-E SP  60.3 LF  112.00 6753.60 250.00 15075.00 150.00 9045.00PERM STL CASING FOR ** PIER
(2'-6")

0093 8115000000-N SP   1 EA  1560.00 1560.00 4000.00 4000.00 4730.00 4730.00CROSSHOLE SONIC LOGGING
0094 8116000000-E SP   464 LF  12.00 5568.00 20.00 9280.00 15.00 6960.00CSL TUBES
0095 8121000000-N SP  Lump Sum 9000.00 3000.00 3500.00UNCL STR EXCAV STA *****

(17+13.50 -L-)
0096 8161000000-E 420 2,553.1 SF  1.05 2680.76 1.65 4212.62 1.20 3063.72GROOVING BRIDGE FLOORS
0097 8182000000-E 420 26.7 CY  800.00 21360.00 700.00 18690.00 1000.00 26700.00CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 48000.00 50000.00 66000.00BRG APPR SLAB ***********

(17+13.50 -L-)
0099 8217000000-E 425  9,460 LB  1.00 9460.00 1.00 9460.00 1.00 9460.00REINF STEEL (BRIDGE)
0100 8238000000-E 425  1,496 LB  1.60 2393.60 1.60 2393.60 2.00 2992.00SPIRAL COL REINF STL BRG
0101 8503000000-E 460 90.29 LF  104.00 9390.16 125.00 11286.25 150.00 13543.50CONCRETE BARRIER RAIL
0102 8608000000-E 876  74 TON 40.00 2960.00 35.00 2590.00 43.00 3182.00PLAIN RIP RAP II (2'-0")
0103 8622000000-E 876  82 SY  3.45 282.90 5.00 410.00 3.00 246.00FILTER FABRIC FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 1175.00 2000.00 1300.00ELASTOMERIC BEARINGS
0105 8762000000-E 430  495 LF  146.00 72270.00 125.00 61875.00 200.00 99000.003'-0"X 1'-9"PRESTR SLABS
0106 8892000000-E SP   2,847 SF  9.25 26334.75 5.00 14235.00 5.00 14235.00GENERIC STRUCTURE ITEM (SF)

CONCRETE WEARING SURFACE

 

    TOTAL 1113289.90 TOTAL 1165110.19 TOTAL 1335575.42CONTRACT TOTAL

 

    SUB-TOTAL 716566.13 SUB-TOTAL 866452.72 SUB-TOTAL 919868.20ROADWAY ITEMS
    SUB-TOTAL 396723.77 SUB-TOTAL 298657.47 SUB-TOTAL 415707.22STRUCTURE ITEMS



FEB 16, 2005 06:58 AM

TIP NO B-3808 2:00 PM 4 /  4 018

AVERY

33263.3.2

FEB 15 2005 C201167
FED AID NO BRZ-1126(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE ON HENSON CREEK & APPROACHES ON SR-1126.

 

0.189 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1113289.90DANE CONSTRUCTION, INC.
     2  1165110.19TAYLOR & MURPHY CONSTRUCTION CO., INC.
     3  1335575.42DLB, INC. D/B/A  DLB, INC., (OF VA.)



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 019

SURRY, YADKIN

11CR.10861.10,  11CR.10991.10,  11CR.20861.10,  11CR.20991.10,
11CR.308609.10,  11CR.308617.10,  11CR.309930.10

FEB 15 2005 C201407
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & PVMT MKGS.

1 SECTION OF NC-67, 2 SECTIONS OF NC-89 & 24 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC

33.200 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25700.00 81800.00MOBILIZATION
0002 1220000000-E 545  2,335 TON 22.09 51580.15 36.35 84877.25INCIDENTAL STONE BASE
0003 1245000000-E SP  63.84 SMI 2257.75 144134.76 3675.00 234612.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  11,218 SY  2.81 31522.58 1.95 21875.10MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  52,119 SY  1.79 93293.01 1.95 101632.05MILL ASP PVMT *****" DTH

(2-1/2")
0006 1498000000-E 610  4,545 TON 29.66 134804.70 37.90 172255.50ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  27,515 TON 29.66 816094.90 35.80 985037.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  2,896 TON 29.66 85895.36 36.80 106572.80ASP CONC SURF CRS S9.5C
0009 1525000000-E SP   6,433 TON 29.66 190802.78 37.75 242845.75ASP CONC SURF CRS SF9.5A
0010 1525100000-E SP   650 TON 60.00 39000.00 43.55 28307.50ASP CONC SURF CRS SF9.5A LEVEL
0011 1560000000-E 620  2,327 TON 264.24 614886.48 275.00 639925.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  173 TON 293.87 50839.51 306.00 52938.00ASP FOR PLANT MIX PG70-22
0013 2830000000-N 858  26 EA  900.00 23400.00 625.00 16250.00ADJ MANHOLES
0014 2845000000-N 858  30 EA  900.00 27000.00 609.00 18270.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  346,162 LF  0.29 100386.98 0.31 107310.22THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  219,120 LF  0.37 81074.40 0.39 85456.80THERMO PVT MKG LINES 4"120
0017 4697000000-E 1205  160 LF  1.29 206.40 1.37 219.20THERMO PVT MKG LINE 8"120
0018 4705000000-E 1205  100 LF  2.25 225.00 2.39 239.00THERMO LINES 16" 120MILS
0019 4710000000-E 1205  266 LF  4.25 1130.50 4.51 1199.6624"WIDE THERMO 120 MILS
0020 4721000000-E 1205  8 EA  65.00 520.00 69.00 552.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  34 EA  85.00 2890.00 90.00 3060.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  22,200 LF  0.11 2442.00 0.12 2664.00PAINT PVMT MARKINGS 4"
0023 4905000000-N 1253  2,344 EA  26.95 63170.80 28.60 67038.40SNOWPLB PVMT MRKER
0024 5255000000-N 1413 Lump Sum 10000.00 17850.00PORTABLE LIGHTING
0025 6084000000-E 1660 31.67 ACR 1100.00 34837.00 1312.50 41566.88SEEDING AND MULCHING
0026 7288000000-E 1715  75 LF  10.00 750.00 41.00 3075.00TRENCHING (PAVED)
0027 7300000000-E 1715  75 LF  6.00 450.00 8.40 630.00TRENCHING (UNPAVED)
0028 7444000000-E 1725  750 LF  5.00 3750.00 7.90 5925.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2630787.31 TOTAL 3123984.11CONTRACT TOTAL

 

    SUB-TOTAL 2630787.31 SUB-TOTAL 3123984.11ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2630787.31CARL ROSE & SONS, INC.
     2  3123984.11THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 020

AVERY, WATAUGA

11CR.10061.8,  11CR.10951.8,  11CR.20061.8,  11CR.20951.8,
11CR.300618.8

FEB 15 2005 C201408
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & PVMT MKGS.

1 SECTION OF US-19, 1 SECTION OF US-221, 1 SECTION OF NC-105 & 7 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

19.240 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00MOBILIZATION
0002 1220000000-E 545  1,005 TON 19.00 19095.00INCIDENTAL STONE BASE
0003 1245000000-E SP  38.48 SMI 3100.00 119288.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  33,609 SY  3.64 122336.76MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  6,626 TON 35.64 236150.64ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  5,316 TON 35.64 189462.24ASP CONC SURF CRS S9.5C
0007 1525000000-E SP   9,874 TON 35.64 351909.36ASP CONC SURF CRS SF9.5A
0008 1525100000-E SP   800 TON 65.00 52000.00ASP CONC SURF CRS SF9.5A LEVEL
0009 1560000000-E 620  1,091 TON 265.00 289115.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  319 TON 275.00 87725.00ASP FOR PLANT MIX PG70-22
0011 2830000000-N 858  8 EA  500.00 4000.00ADJ MANHOLES
0012 4810000000-E 1205  14,850 LF  0.29 4306.50PAINT PVMT MARKINGS 4"
0013 4847000000-E SP   321,682 LF  0.66 212310.12POLYUREA LINES 4"
0014 4847140000-E SP   100 LF  7.00 700.00POLYUREA LINES (24")
0015 4847200000-N SP   12 EA  200.00 2400.00POLYUREA CHARACTER
0016 4847220000-N SP   5 EA  200.00 1000.00POLYUREA SYMBOL
0017 4905000000-N 1253  1,312 EA  35.00 45920.00SNOWPLB PVMT MRKER
0018 5255000000-N 1413 Lump Sum 19500.00PORTABLE LIGHTING
0019 6084000000-E 1660 20.24 ACR 1700.00 34408.00SEEDING AND MULCHING

 

    TOTAL 1856626.62CONTRACT TOTAL

 

    SUB-TOTAL 1856626.62ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1856626.62MAYMEAD, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 021

CALDWELL, WILKES

11CR.10141.9,  11CR.10971.9,  11CR.20141.9,  11CR.20971.9,
11CR.301411.9,  11CR.301415.9,  11CR.309719.9

FEB 15 2005 C201409
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVMT MRKGS.

1 SECT OF US-321, 1 SECT OF US-421 BUS, 1 SECT OF NC-16, 1 SECT OF NC-18, 1 SECT OF NC-90 & 19 SECT OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC

39.390 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00MOBILIZATION
0002 1220000000-E 545  2,483 TON 23.37 58027.71INCIDENTAL STONE BASE
0003 1245000000-E SP  75.7 SMI 3400.00 257380.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  33,926 SY  2.42 82100.92MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  47,403 SY  2.74 129884.22MILL ASP PVMT *****" DTH

(3")
0006 1519000000-E 610  20,474 TON 31.00 634694.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  8,162 TON 31.00 253022.00ASP CONC SURF CRS S9.5C
0008 1525000000-E SP   17,663 TON 31.00 547553.00ASP CONC SURF CRS SF9.5A
0009 1525100000-E SP   225 TON 60.00 13500.00ASP CONC SURF CRS SF9.5A LEVEL
0010 1560000000-E 620  2,394 TON 256.00 612864.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  490 TON 262.00 128380.00ASP FOR PLANT MIX PG70-22
0012 2605000000-N SP   4 EA  1500.00 6000.00WHEELCHAIR RAMP
0013 2815000000-N 858  30 EA  1500.00 45000.00ADJ DROP INLETS
0014 2830000000-N 858  21 EA  1200.00 25200.00ADJ MANHOLES
0015 2845000000-N 858  12 EA  1000.00 12000.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  406,198 LF  0.29 117797.42THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  249,128 LF  0.37 92177.36THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  310 LF  1.19 368.90THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  150 LF  1.39 208.50THERMO LINES 16" 120MILS
0020 4710000000-E 1205  265 LF  6.25 1656.2524"WIDE THERMO 120 MILS
0021 4721000000-E 1205  35 EA  65.00 2275.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  79 EA  85.00 6715.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  68,800 LF  0.11 7568.00PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  2,879 EA  26.95 77589.05SNOWPLB PVMT MRKER
0025 5255000000-N 1413 Lump Sum 19500.00PORTABLE LIGHTING
0026 6084000000-E 1660 37.85 ACR 1143.00 43262.55SEEDING AND MULCHING
0027 7288000000-E 1715  100 LF  10.00 1000.00TRENCHING (PAVED)
0028 7300000000-E 1715  100 LF  6.00 600.00TRENCHING (UNPAVED)
0029 7444000000-E 1725  500 LF  10.00 5000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3229323.88CONTRACT TOTAL

 

    SUB-TOTAL 3229323.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3229323.88CARL ROSE & SONS, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 022

AVERY, CALDWELL, SURRY, WILKES

11CR.20061.11,  11CR.20141.11,  11CR.20861.11,  11CR.20971.11,
11M.200615.11,  11M.201415.11,  11M.208615.11

FEB 15 2005 C201414
FED AID NO STATE FUNDED

ASPHALT TRIPLE SEAL.

105 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

81.000 MI

J. S. MYERS CO., INC. FAHRNER ASPHALT SEALERS, INC.

YADKINVILLE,  NC PLOVER,  WI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8000.00 10000.00 100000.00MOBILIZATION
0002 1836000000-E 660  879,837 SY  1.1425 1005213.77 1.1547 1015947.78 1.52 1337352.24AST, TRIPLE SEAL
0003 2143000000-E 818  534 TON 0.01 5.34 0.01 5.34 20.00 10680.00BLOTTING SAND

 

    TOTAL 1013219.11 TOTAL 1025953.12 TOTAL 1448032.24CONTRACT TOTAL

 

    SUB-TOTAL 1013219.11 SUB-TOTAL 1025953.12 SUB-TOTAL 1448032.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1013219.11MAYMEAD, INC.
     2  1025953.12J. S. MYERS CO., INC.
     3  1448032.24FAHRNER ASPHALT SEALERS, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3350 2:00 PM 1 /  3 023

IREDELL

33008.3.1

FEB 15 2005 C201164
FED AID NO BRZ-1832(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HUNTING CREEK AND APPROACHES ON SR-1832.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.171 MI

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 70000.00 70000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 15000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 25000.00 35000.00REINF BRG APPR **********

(17+33.50)
0004 0043000000-N 226 Lump Sum 129034.00 175000.00 125000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  10.00 2500.00 20.00 5000.00 20.00 5000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  26 CY  7.00 182.00 100.00 2600.00 100.00 2600.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  20 TON 35.00 700.00 30.00 600.00 25.00 500.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  76 LF  30.00 2280.00 60.00 4560.00 50.00 3800.0015" RC PIPE CULV III
0010 0708000000-E 310  92 LF  25.00 2300.00 50.00 4600.00 50.00 4600.0015" BCCSP B 0.064"
0011 0806000000-E 310  6 EA  287.50 1725.00 250.00 1500.00 210.00 1260.0015" BCCS ELB B 0.064"
0012 1121000000-E 520  75 TON 50.00 3750.00 25.00 1875.00 50.00 3750.00AGGREGATE BASE COURSE
0013 1220000000-E 545  50 TON 50.00 2500.00 25.00 1250.00 25.00 1250.00INCIDENTAL STONE BASE
0014 1489000000-E 610  520 TON 50.00 26000.00 50.00 26000.00 55.00 28600.00ASP CONC BASE CRS B25.0B
0015 1525000000-E SP   255 TON 50.00 12750.00 50.00 12750.00 55.00 14025.00ASP CONC SURF CRS SF9.5A
0016 1560000000-E 620  39 TON 295.00 11505.00 295.00 11505.00 295.00 11505.00ASP FOR PLANT MIX  PG64-22
0017 2209000000-E 838  2 CY  1500.00 3000.00 400.00 800.00 400.00 800.00ENDWALLS
0018 2286000000-N 840  3 EA  1500.00 4500.00 2000.00 6000.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0019 2355000000-N 840  2 EA  450.00 900.00 1000.00 2000.00 600.00 1200.00FRAME W/GRATE 840.29 STD
0020 2364000000-N 840  1 EA  350.00 350.00 2000.00 2000.00 600.00 600.00FRAME W/2GRTS 840.16 STD
0021 2556000000-E 846  180 LF  22.00 3960.00 25.00 4500.00 25.00 4500.00SHOULDER BERM GUTTER
0022 2577000000-E 846  150 LF  25.00 3750.00 39.00 5850.00 40.00 6000.00CONC EXPRESSWAY GUTTER
0023 3150000000-N 862  10 EA  44.00 440.00 44.00 440.00 44.00 440.00ADDIT GUARDRAIL POSTS
0024 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00 6600.00GR ANCHOR TYPE **********

(TYPE 350, WEATHERING STEEL)
0025 3165000000-N SP   4 EA  1300.00 5200.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE **********

(TYPE III, WEATHERING STEEL)
0026 3360000000-E 863  380 LF  1.00 380.00 1.00 380.00 1.00 380.00REMOVE EXISTING GUARDRAIL
0027 3420000000-E SP   450 LF  13.00 5850.00 13.00 5850.00 13.00 5850.00GENERIC GUARDRAIL ITEM (LF)

STEEL BM GUARDRAIL (WEATHERED STEEL WITH WOOD
POSTS)

0028 3635000000-E 876  22 TON 40.00 880.00 100.00 2200.00 45.00 990.00PLAIN RIP RAP, CLASS II
0029 3649000000-E 876  39 TON 40.00 1560.00 90.00 3510.00 35.00 1365.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  467 SY  2.00 934.00 5.00 2335.00 3.50 1634.50FILTER FABRIC FOR DRAINGE
0031 4412100000-E SP   574 SF  11.00 6314.00 10.00 5740.00 10.00 5740.00WORK ZONE SIGNS (PORT)
0032 4412200000-E SP   154 SF  8.00 1232.00 10.00 1540.00 8.00 1232.00WORK ZONE SIGNS (BARR)
0033 4425000000-N 1125  4 EA  25.00 100.00 15.00 60.00 15.00 60.00WARNING FLAG SETS
0034 4445000000-E 1145  122 LF  35.00 4270.00 27.00 3294.00 30.00 3660.00BARRICADES (TYPE III)
0035 4810000000-E 1205  7,200 LF  0.39 2808.00 0.35 2520.00 0.39 2808.00PAINT PVMT MARKINGS 4"
0036 4900000000-N 1252  24 EA  16.95 406.80 8.75 210.00 16.95 406.80PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  210 LF  3.00 630.00 6.00 1260.00 3.00 630.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 40.00 3000.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A



FEB 16, 2005 06:58 AM

TIP NO B-3350 2:00 PM 2 /  3 023

IREDELL

33008.3.1

FEB 15 2005 C201164
FED AID NO BRZ-1832(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HUNTING CREEK AND APPROACHES ON SR-1832.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.171 MI

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

0039 6009000000-E 1610  265 TON 40.00 10600.00 40.00 10600.00 25.00 6625.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  165 TON 35.00 5775.00 40.00 6600.00 28.00 4620.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615 2.5 ACR 900.00 2250.00 500.00 1250.00 900.00 2250.00TEMPORARY MULCHING
0042 6018000000-E 1620  100 LB  8.00 800.00 5.00 500.00 8.00 800.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  70 LF  15.00 1050.00 30.00 2100.00 10.00 700.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  2 EA  400.00 800.00 500.00 1000.00 75.00 150.00INLET PROTCN @ SLOPE DRNS
0046 6029000000-E SP   1,235 LF  1.90 2346.50 1.90 2346.50 3.00 3705.00SAFETY FENCE
0047 6030000000-E 1630  380 CY  10.00 3800.00 10.00 3800.00 8.00 3040.00SILT EXCAVATION
0048 6036000000-E 1631  1,060 SY  1.95 2067.00 4.00 4240.00 2.00 2120.00MATTING FOR EROS CONTROL
0049 6038000000-E SP   445 SY  6.00 2670.00 6.00 2670.00 6.00 2670.00PERM SOIL REINF MAT
0050 6042000000-E 1632  40 LF  5.00 200.00 5.00 200.00 5.00 200.001/4" HARDWARE CLOTH
0051 6070000000-N SP   4 EA  500.00 2000.00 800.00 3200.00 325.00 1300.00SPECIAL STILLING BASINS
0052 6084000000-E 1660 2.5 ACR 1395.00 3487.50 1500.00 3750.00 1500.00 3750.00SEEDING AND MULCHING
0053 6087000000-E 1660 1.5 ACR 200.00 300.00 250.00 375.00 200.00 300.00MOWING
0054 6090000000-E 1661  50 LB  10.00 500.00 1.00 50.00 10.00 500.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 2000.00 500.00 300.00 75.00 2000.00 500.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  6.00 300.00 1.00 50.00 6.00 300.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 1.75 TON 600.00 1050.00 300.00 525.00 600.00 1050.00FERTILIZER TOPDRESSING
0058 6114000000-N SP  1.5 HR  100.00 150.00 25.00 37.50 100.00 150.00SPECIALIZED HAND MOWING
0059 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 80000.00 84100.00 135000.00CM&R TEMP ACCESS ***********
(17+33.50 -L-)

0061 8021000000-N SP  Lump Sum 162000.00 121000.00 65000.00REMV EXIST STR **********
(17+33.50 -L-)

0062 8084000000-N 410 Lump Sum 12500.00 30304.32 24185.00FND EXCAV EB** STA*******
(1, 17+33.50 -L-)

0063 8105540000-E SP   6 LF  2050.00 12300.00 2037.52 12225.12 2000.00 12000.003'-6" DRILLD PIER IN SOIL
0064 8105640000-E SP   32 LF  2525.00 80800.00 2079.83 66554.56 2000.00 64000.003'-6" DRILLD PIER NO SOIL
0065 8111400000-E SP   12 LF  225.00 2700.00 162.75 1953.00 200.00 2400.00PERM STL CASING FOR 3'-6" PIER
0066 8115000000-N SP   1 EA  4500.00 4500.00 2625.00 2625.00 2625.00 2625.00CROSSHOLE SONIC LOGGING
0067 8116000000-E SP   192 LF  25.00 4800.00 15.04 2887.68 12.00 2304.00CSL TUBES
0068 8121000000-N SP  Lump Sum 5000.00 21150.01 5000.00UNCL STR EXCAV STA *****

(17+33.50 -L-)
0069 8147000000-E 420  5,896 SF  20.30 119688.80 26.10 153885.60 30.00 176880.00REINF CONCRETE DECK SLAB
0070 8161000000-E 420  6,141 SF  0.65 3991.65 0.50 3070.50 0.50 3070.50GROOVING BRIDGE FLOORS
0071 8182000000-E 420 110.7 CY  659.00 72951.30 850.00 94095.00 900.00 99630.00CLASS A CONCRETE (BRIDGE)
0072 8210000000-N 422 Lump Sum 43000.00 31500.00 35000.00BRG APPR SLAB ***********

(17+33.50 -L-)
0073 8217000000-E 425  21,792 LB  0.82 17869.44 0.75 16344.00 1.55 33777.60REINF STEEL (BRIDGE)
0074 8238000000-E 425  2,691 LB  2.15 5785.65 1.20 3229.20 3.00 8073.00SPIRAL COL REINF STL BRG



FEB 16, 2005 06:58 AM

TIP NO B-3350 2:00 PM 3 /  3 023

IREDELL

33008.3.1

FEB 15 2005 C201164
FED AID NO BRZ-1832(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HUNTING CREEK AND APPROACHES ON SR-1832.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.171 MI

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

0075 8265000000-E 430 771.33 LF  174.00 134211.42 165.00 127269.45 275.00 212115.7554" PRESTR CONCRETE GIRDR
0076 8364000000-E 450  120 LF  50.25 6030.00 68.00 8160.00 75.00 9000.00HP12X53 PILES
0077 8468000000-E 460 374.67 LF  88.50 33158.30 56.25 21075.19 63.00 23604.21ONE BAR METAL RAIL
0078 8517000000-E 460 389.83 LF  39.00 15203.37 53.45 20836.41 50.00 19491.501'-**"X*****"CONC PARAPET

(1'-0" X 1'-6")
0079 8608000000-E 876  280 TON 36.00 10080.00 1.00 280.00 45.00 12600.00PLAIN RIP RAP II (2'-0")
0080 8622000000-E 876  310 SY  3.00 930.00 2.50 775.00 3.00 930.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 2825.00 3200.00 5500.00ELASTOMERIC BEARINGS
0082 8692000000-N SP  Lump Sum 9550.00 5210.00 20000.00EVAZOTE JOINT SEALS
0083 8990000000-N SP   800 DOL 212.00 169600.00 150.00 120000.00 212.00 169600.00CONTRACT TIME

 

    TOTAL 1405811.73 TOTAL 1418137.04 TOTAL 1558803.86CONTRACT TOTAL

 

    SUB-TOTAL 396336.80 SUB-TOTAL 466407.00 SUB-TOTAL 417017.30ROADWAY ITEMS
    SUB-TOTAL 1009474.93 SUB-TOTAL 951730.04 SUB-TOTAL 1141786.56STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1405811.73SMITH-ROWE, INC.
     2  1418137.04DANE CONSTRUCTION, INC.
     3  1558803.86R. E. BURNS & SONS CO., INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 024

CLEVELAND

12CR.10231.3,  12CR.20231.3,  12CR.302303.2,  12CR.302314.1,
12CR.302318.2,  12CR.302319.2,  12CR.302334.1,  12CR.302339.1,
12CR.302399.1

FEB 15 2005 C201411
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING, & PVT MKINGS.

5 SECTIONS OF US-29, 2 SECTIONS OF NC-182 AND NC-150, & 27 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

30.710 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 117000.00MOBILIZATION
0002 1220000000-E 545  1,255 TON 18.50 23217.50 26.00 32630.00INCIDENTAL STONE BASE
0003 1245000000-E SP  20.28 SMI 2900.00 58812.00 2500.00 50700.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  1,600 SY  14.00 22400.00 10.00 16000.00INCIDENTAL MILLING
0005 1519000000-E 610  35,213 TON 23.72 835252.36 34.95 1230694.35ASP CONC SURF CRS S9.5B
0006 1520000000-E SP   2,484 TON 25.47 63267.48 48.00 119232.00ASP CONC SURF CRS S9.5B LEVEL
0007 1560000000-E 620  2,358 TON 233.00 549414.00 225.00 530550.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   1,620 TON 75.00 121500.00 95.00 153900.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  22 EA  500.00 11000.00 825.00 18150.00ADJ MANHOLES
0010 2845000000-N 858  11 EA  400.00 4400.00 725.00 7975.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  35,800 LF  0.29 10382.00 0.30 10740.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  129,202 LF  0.32 41344.64 0.33 42636.66THERMO PVT MKG LINES 4"120
0013 4705000000-E 1205  180 LF  2.18 392.40 2.25 405.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  369 LF  4.25 1568.25 4.30 1586.7024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  28 EA  65.00 1820.00 66.00 1848.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  34 EA  79.50 2703.00 80.00 2720.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  713,285 LF  0.08 57062.80 0.08 57062.80PAINT PVMT MARKINGS 4"
0018 4905000000-N 1253  923 EA  26.45 24413.35 27.00 24921.00SNOWPLB PVMT MRKER

 

    TOTAL 1898949.78 TOTAL 2418751.51CONTRACT TOTAL

 

    SUB-TOTAL 1898949.78 SUB-TOTAL 2418751.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1898949.78ASPHALT PAVING OF SHELBY, INC.
     2  2418751.51SLOAN CONSTRUCTION CO., INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 025

CATAWBA, LINCOLN

12CR.10181.2,  12CR.10551.2,  12CR.20181.3,  12CR.301805.1,
12CR.301808.3,  12CR.301816.2,  12CR.301822.1,  12CR.301825.2,
12CR.301828.1,  12CR.305521.2

FEB 15 2005 C201412
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING, & PVT MKINGS.

1 SECTION OF US-321 NORTH, 2 SECTIOSN OF NC-18, AND 21 SECTIONS OF SECONDARY ROADS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

23.500 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41475.00 44100.00MOBILIZATION
0002 1220000000-E 545  726 TON 24.00 17424.00 36.00 26136.00INCIDENTAL STONE BASE
0003 1245000000-E SP  14.34 SMI 4125.00 59152.50 3300.00 47322.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  5,989 SY  8.00 47912.00 6.55 39227.95INCIDENTAL MILLING
0005 1489000000-E 610  1,705 TON 37.74 64346.70 46.15 78685.75ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  30,622 TON 30.98 948669.56 31.54 965817.88ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   1,410 TON 33.25 46882.50 44.80 63168.00ASP CONC SURF CRS S9.5B LEVEL
0008 1560000000-E 620  1,996 TON 229.35 457782.60 283.64 566145.44ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   1,760 TON 80.00 140800.00 88.00 154880.00PATCHING EXIST PAVEMENT
0010 2605000000-N SP   12 EA  1500.00 18000.00 1505.00 18060.00WHEELCHAIR RAMP
0011 2815000000-N 858  3 EA  450.00 1350.00 865.00 2595.00ADJ DROP INLETS
0012 2830000000-N 858  66 EA  425.00 28050.00 610.00 40260.00ADJ MANHOLES
0013 2845000000-N 858  32 EA  350.00 11200.00 405.00 12960.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  77,068 LF  0.27 20808.36 0.28 21579.04THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  49,793 LF  0.35 17427.55 0.35 17427.55THERMO PVT MKG LINES 4"120
0016 4705000000-E 1205  180 LF  2.00 360.00 1.10 198.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  578 LF  4.50 2601.00 4.34 2508.5224"WIDE THERMO 120 MILS
0018 4721000000-E 1205  30 EA  70.00 2100.00 66.30 1989.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  62 EA  90.00 5580.00 87.00 5394.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  308,129 LF  0.06 18487.74 0.06 18487.74PAINT PVMT MARKINGS 4"
0021 4835000000-E 1205  106 LF  2.00 212.00 1.93 204.58PAINT PVT MKG LINES 24"
0022 4905000000-N 1253  565 EA  27.50 15537.50 27.50 15537.50SNOWPLB PVMT MRKER

 

    TOTAL 1966159.01 TOTAL 2142683.95CONTRACT TOTAL

 

    SUB-TOTAL 1966159.01 SUB-TOTAL 2142683.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1966159.01MIDSTATE CONTRACTORS, INC.
     2  2142683.95ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO R-2813C 2:00 PM 1 /  8 026

BUNCOMBE

34505.3.2

FEB 15 2005 C200822
FED AID NO STP-146(3)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 655000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 80000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 11000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0000900000-N SP  Lump Sum 125000.00GENERIC MISCELLANEOUS ITEM (LS)

UTILITY COORDINATOR
0005 0001000000-M 200 Lump Sum 853950.00CLEARING & GRUBBING
0006 0008000000-M 200 0.4 HA  4000.00 1600.00SUPP CLEARING & GRUBBING
0007 0022000000-M 225  25,500 M3  7.20 183600.00UNCLASSIFIED EXCAVATION
0008 0036000000-M 225  1,500 M3  11.50 17250.00UNDERCUT EXCAVATION
0009 0080000000-M SP   500 MTN 18.60 9300.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  71,000 M3  7.70 546700.00BORROW EXCAVATION
0011 0134000000-M 240  385 M3  8.80 3388.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  26 M   13.40 348.40BERM DITCH CONSTRUCTION
0013 0156000000-M 250  16,400 M2  4.00 65600.00REMOVAL OF EXT ASPHALT PVM'T
0014 0177000000-M 250  1,400 M2  2.00 2800.00BREAKING OF EXT ASPH PVMT
0015 0195000000-M 265  2,800 M3  21.00 58800.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  2,800 M2  2.80 7840.00SOIL STABILIZATION FABRIC
0017 0241000000-M SP   1,000 M2  68.00 68000.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0018 0318000000-M 300  1,476 MTN 23.40 34538.40FND CONDIT MATL MINOR STRS
0019 0331000000-M SP   7 M3  435.00 3045.00GENERIC DRAINAGE ITEM (M3)

GROUT
0020 0343000000-M 310 12.19 M   87.80 1070.28375MM SIDE DRAIN PIPE
0021 0344000000-M 310 15.847 M   96.70 1532.40450MM SIDE DRAIN PIPE
0022 0366000000-M 310 2,514.797 M   89.75 225703.03375MM RCP CULV CLASS III
0023 0372000000-M 310 265.742 M   102.00 27105.68450MM RCP CULV CLASS III
0024 0378000000-M 310 254.771 M   114.60 29196.76600MM RCP CULV CLASS III
0025 0384000000-M 310 798.445 M   167.60 133819.38750MM RCP CULV CLASS III
0026 0390000000-M 310 185.288 M   228.00 42245.66900MM RCP CULV CLASS III
0027 0396000000-M 310 40.227 M   345.00 13878.321050MM RCP CULV CLASS III
0028 0402000000-M 310 32.913 M   348.00 11453.721200MM RCP CULV CLASS III
0029 0408000000-M 310 29.256 M   608.00 17787.651350MM RCP CULV CLASS III
0030 0522000000-M 310  2 EA  500.00 1000.00*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
0031 0522000000-M 310  1 EA  550.00 550.00*** X *** X ***MM RCP T

(450MM X 450MM X 375MM)
0032 0708000000-M 310 85.33 M   93.70 7995.42400MM BCCSP B 1.63
0033 0714000000-M 310 35.351 M   100.00 3535.10450MM BCCSP B 1.63
0034 0726000000-M 310 40.227 M   162.70 6544.93800MM BCCSP B 2.01
0035 0750000000-M 310 7.314 M   595.00 4351.831400MM BCCSP B 2.77
0036 0804000000-M 310  2 EA  1275.00 2550.00***MM BCCSP ELB B ****

(1400MM, 2.77MM)
0037 0806000000-M 310  11 EA  325.00 3575.00400MM BCCSP ELB B 1.63



FEB 16, 2005 06:58 AM

TIP NO R-2813C 2:00 PM 2 /  8 026

BUNCOMBE

34505.3.2

FEB 15 2005 C200822
FED AID NO STP-146(3)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

0038 0807000000-M 310  2 EA  345.00 690.00450MM BCCSP ELB B 1.63
0039 0809000000-M 310  4 EA  545.00 2180.00800MM BCCSP ELB B 2.01
0040 0980000000-M SP  153.594 M   1275.00 195832.35****MM WS PIPE **** B, B&J

(1200MM, 16MM)
0041 0986000000-M SP  58.512 M   404.40 23662.25GENERIC PIPE ITEM (M)

900MM HIGH DENSITY POLYETHY-  LENE PIPE
0042 0987000000-M 310  395 M   166.40 65728.00GENERIC PIPE ITEM (M) 310

300MM SLOTTED DRAIN PIPE
0043 0992000000-M SP   2 EA  850.00 1700.00GENERIC PIPE ITEM (EA)

900MM HIGH DENSITY POLYETHY- LENE PIPE ELBOWS
0044 0995000000-M 340 602.1 M   13.50 8128.35PIPE REMOVAL
0045 1011000000-N 500 Lump Sum 148000.00FINE GRADING
0046 1022000000-M SP   700 KG  8.32 5824.00SEALING PVMT CRACKS
0047 1110000000-M 510  500 MTN 24.20 12100.00STABILIZER AGGREGATE
0048 1121000000-M 520  30,200 MTN 18.00 543600.00AGGREGATE BASE COURSE
0049 1220000000-M 545  1,000 MTN 23.30 23300.00INCIDENTAL STONE BASE
0050 1308000000-M 607  60 M2  79.52 4771.20MILLING ASPHALT PVMT ***-***

(0MM TO 70MM)
0051 1489000000-M 610  8,550 MTN 41.67 356278.50ASP CONC BASE CRS B25.0B
0052 1498000000-M 610  21,100 MTN 38.20 806020.00ASP CONC INTR CRS I19.0B
0053 1519000000-M 610  13,100 MTN 37.60 492560.00ASP CONC SURF CRS S9.5B
0054 1560000000-M 620  2,146 MTN 277.80 596158.80ASP FOR PLANT MIX  PG64-22
0055 1693000000-M 654  325 MTN 200.00 65000.00ASPH PLT MIX PVMT REPAIR
0056 2000000000-N 806  108 EA  110.00 11880.00RIGHT OF WAY MARKERS
0057 2022000000-M 815  170 M3  4.00 680.00SUBDRAIN EXCAVATION
0058 2033000000-M 815  130 M3  24.40 3172.00SUBDR FINE AGGREGATE
0059 2044000000-M 815  300 M   36.20 10860.00150MM PERF SUBDR PIPE
0060 2055000000-M 815  9 EA  25.00 225.00150MM SUBDR PIPE Y,T,&L'S
0061 2066000000-N 815  2 EA  200.00 400.00CONC PAD SUBDRN OUTLET
0062 2077000000-M 815  4 M   50.40 201.60150MM OUTLET PIPE (SD)
0063 2190000000-N 828  8 EA  830.00 6640.00TEMP STL PLT COVER FOR MDS
0064 2209000000-M 838 2.6 M3  1095.00 2847.00ENDWALLS
0065 2253000000-M 840 2.6 M3  1095.00 2847.00PIPE COLLARS
0066 2264000000-M 840 0.5 M3  1130.00 565.00PIPE PLUGS
0067 2275000000-M SP   12 M3  200.00 2400.00FLOWABLE FILL
0068 2286000000-N 840  149 EA  1270.00 189230.00MASNRY DRAINAGE STRUCT
0069 2297000000-M 840 8.1 M3  1100.00 8910.00MASONRY DRAINAGE STRS
0070 2308000000-M 840 28.48 M   905.00 25774.40MASONRY DRAINAGE STRS
0071 2364000000-N 840  28 EA  416.00 11648.00FRAME W/2GRTS 840.16 STD
0072 2374000000-N 840  5 EA  468.00 2340.00FRAME-GRT-HD 840.03 **

(E)
0073 2374000000-N 840  48 EA  468.00 22464.00FRAME-GRT-HD 840.03 **

(F)
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BUNCOMBE

34505.3.2

FEB 15 2005 C200822
FED AID NO STP-146(3)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

0074 2374000000-N 840  62 EA  468.00 29016.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  3 EA  320.00 960.00FRAME W/COVER STD 840.54
0076 2418000000-M SP  51.1 M   465.00 23761.50FRM W/GRATES, DRIVEWY DI
0077 2440000000-N 840  1 EA  480.00 480.00CONC APRON FOR CATCH BASIN
0078 2507000000-M 842  600 M3  600.00 360000.00BRICK MASONRY RETAIN WALL
0079 2535000000-M 846  280 M   42.64 11939.20*** X ***MM CONC CURB

(200MM X 450MM)
0080 2542000000-M 846  40 M   50.84 2033.60450MM CONC CURB & GUTTER
0081 2549000000-M 846  5,875 M   54.32 319130.00750MM CONC CURB & GUTTER
0082 2591000000-M 848  7,850 M2  39.80 312430.00100MM CONC SIDEWALK
0083 2598000000-M 848  680 M2  113.36 77084.80CONC WHEELCHAIR RAMPS
0084 2612000000-M 848  925 M2  50.88 47064.00150MM CONC DRIVEWAY
0085 2619000000-M 850  6 M2  36.67 220.02100MM CONC PAVED DITCH
0086 2655000000-M 852  90 M2  65.35 5881.50125MM MONOLITHIC CONC ISL (KEY IN)
0087 2905000000-N 859  1 EA  730.00 730.00CONVERT DI TO JB
0088 3030000000-M 862 396.24 M   44.72 17719.85STL BM GRDRAIL
0089 3045000000-M 862 45.72 M   52.00 2377.44STL BM GRDRAIL SHOP CURV
0090 3150000000-N 862  10 EA  45.76 457.60ADDIT GUARDRAIL POSTS
0091 3195000000-N 862  2 EA  520.00 1040.00GR ANCHOR TYPE AT-1
0092 3210000000-N 862  4 EA  546.00 2184.00GR ANCHOR TYPE CAT-1
0093 3270000000-N SP   4 EA  1762.80 7051.20GR ANCHOR TYPE 350
0094 3360000000-M 863  925 M   1.56 1443.00REMOVE GUARDRAIL
0095 3536000000-M 866  225 M   16.64 3744.00CL FENCE 1200MM FABRIC
0096 3542000000-M 866  40 EA  36.40 1456.00LINE POST FOR 1200MM CL F
0097 3548000000-M 866  27 EA  91.52 2471.04TERM POST FOR 1200MM CL
0098 3628000000-M 876  56 MTN 31.40 1758.40PLN RIP RAP CL I
0099 3649000000-M 876  1,005 MTN 31.40 31557.00PLN RIP RAP, CLASS B
0100 3656000000-M 876  3,750 M2  2.50 9375.00FILTER FABRIC FOR DRAINGE
0101 3659000000-N SP   2 EA  2900.00 5800.00PREFORMED SCOUR HOLES
0102 4072000000-M 903  421 M   15.60 6567.60SUPPORT, 4.5KG STEEL U-CHNL
0103 4096000000-N 904  10 EA  98.80 988.00SIGN ERECTION, TYPE D
0104 4102000000-N 904  61 EA  62.40 3806.40SIGN ERECTION, TYPE E
0105 4108000000-N 904  11 EA  98.80 1086.80SIGN ERECTION, TYPE F
0106 4129000000-N 906  3 EA  88.40 265.20RELOCATE SIGN, TYPE *****

(E)
0107 4155000000-N 907  72 EA  10.40 748.80DISPOSE SIGN SYST U-CHAN
0108 4158000000-N 907  10 EA  10.40 104.00DISPOSE SIGN SYST WOOD
0109 4192000000-N 907  4 EA  5.60 22.40DISPOSE SUPPORT, U-CHAN
0110 4412000000-M SP   45 M2  90.00 4050.00WORK ZONE SIGNS (STAT)
0111 4412100000-M SP   64 M2  95.00 6080.00WORK ZONE SIGNS (PORT)
0112 4412200000-M SP   9 M2  90.00 810.00WORK ZONE SIGNS (BARR)
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WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

0113 4415000000-N 1115  2 EA  1200.00 2400.00FLASHING ARROW PNL TYPE C
0114 4420000000-N 1120  2 EA  4500.00 9000.00CHANGEABLE MESSAGE SIGNS
0115 4425000000-N 1125  2 EA  50.00 100.00WARNING FLAG SETS
0116 4430000000-N 1130  525 EA  85.00 44625.00DRUMS
0117 4435000000-N 1135  105 EA  35.00 3675.00CONES
0118 4446000000-M SP   135 M   125.00 16875.00BARRICADES (TYPE II)
0119 4446100000-M SP   110 M   125.00 13750.00BARRICADES (TYPE III)
0120 4450000000-N 1150  6,000 HR  18.00 108000.00FLAGGER
0121 4460000000-N 1155  5 EA  290.00 1450.00WARNING LIGHTS (TYPE B)
0122 4475000000-N 1165  2 EA  3400.00 6800.00TRUCK MTD IMP ATTN 45 MPH
0123 4507000000-M SP   340 M   56.00 19040.00WATER FILLED BARRIER
0124 4508000000-M SP   290 M   13.50 3915.00RESET WATER FILLED BARRIER
0125 4510000000-N SP   375 HR  22.00 8250.00POLICE
0126 4520000000-N 1266  9 EA  44.80 403.20TUBULAR MARKERS (FIXED)
0127 4650000000-N 1251  1,846 EA  4.68 8639.28TEMP RAISED PVMT MRKS
0128 4800000000-N 1205  68 EA  46.80 3182.40COLD APP PLAS CHARACTER
0129 4805000000-N 1205  158 EA  81.64 12899.12COLD APPL PLASTIC SYMBOL
0130 4810000000-M 1205  74,052 M   0.47 34804.44PAINT PVT MKG LINES 100MM
0131 4820000000-M 1205  1,470 M   0.88 1293.60PAINT PVT MKG LINES 200MM
0132 4835000000-M 1205  1,570 M   3.38 5306.60PAINT PVT MKG LINES 600MM
0133 4840000000-N 1205  212 EA  26.00 5512.00PAINT PVT MKG CHARACTER
0134 4845000000-N 1205  512 EA  36.40 18636.80PAINT PVT MKG SYMBOL
0135 4847000000-M SP   16,838 M   2.34 39400.92POLYUREA LINES 100MM
0136 4847110000-M SP   630 M   3.90 2457.00POLYUREA LINES 200MM
0137 4850000000-M 1205  12,119 M   1.54 18663.26REMVL OF 100MM LINES
0138 4860000000-M 1205  125 M   3.38 422.50REMVL OF 200MM LINES
0139 4870000000-M 1205  233 M   7.54 1756.82REMVL OF 600MM LINES
0140 4875000000-N 1205  107 EA  46.80 5007.60REMOVAL OF SYMBL & CHARAC
0141 4890000000-M SP   350 M   15.86 5551.00GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (600MM)
0142 4905000000-N 1253  1,206 EA  24.44 29474.64SNOWPLB PVMT MRKER
0143 5300000000-M 1505  2,000 MTN 1.04 2080.00FND CONDIT MAT'L ********

(IV)
0144 5306000000-M SP   2,000 MTN 1.04 2080.00BEDDN MAT'L CL **********

(VI)
0145 5319000000-M 1505  40 M3  238.16 9526.40CL B CONC FOR ENCAS LINE
0146 5354000000-M 1510 536.3 M   104.00 55775.20100MM DI H2O PIPE 2.41MPA
0147 5366000000-M 1510  82 M   112.58 9231.56200MM DI H2O PIPE 2.41MPA
0148 5378000000-M 1510 19.3 M   140.82 2717.83300MM DI H2O PIPE 2.41MPA
0149 5384000000-M 1510  45 M   193.28 8697.60400MM DI H2O PIPE ****MPA

(PC 2.41MPA)
0150 5390000000-M 1510  2,666 M   341.22 909692.52600MM DI H2O PIPE ****MPA

(PC 2.41MPA)
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0151 5396000000-M 1510 337.3 M   472.58 159401.23***MM DI RS JT H20 P ****CL
(600MM, PC 2.41MPA)

0152 5408000000-M 1510  636 M   51.17 32544.12***MM CU WATER PIPE TYPE K
(16MM)

0153 5408000000-M 1510  82 M   78.52 6438.64***MM CU WATER PIPE TYPE K
(38MM)

0154 5408000000-M 1510  10 M   88.71 887.10***MM CU WATER PIPE TYPE K
(50MM)

0155 5420000000-M 1510  281 M   52.00 14612.0025MM CU WATER PIPE TYPE K
0156 5480000000-M 1510 16,133.5 KG  4.26 68728.71DI H2O FITTINGS 1.72MPA
0157 5504000000-M 1510  28 EA  114.92 3217.76***MM CORPORATION STOP

(16MM)
0158 5504000000-M 1510  5 EA  162.24 811.20***MM CORPORATION STOP

(38MM)
0159 5516000000-M 1510  12 EA  123.24 1478.8825MM CORPORATION STOP
0160 5582000000-M 1510  1 EA  327.60 327.60*** X ***MM TAPPING SADDL

(150MM X 16MM)
0161 5582000000-M 1510  27 EA  554.32 14966.64*** X ***MM TAPPING SADDL

(600MM X 16MM)
0162 5582000000-M 1510  9 EA  836.16 7525.44*** X ***MM TAPPING SADDL

(600MM X 25MM)
0163 5582000000-M 1510  5 EA  585.52 2927.60*** X ***MM TAPPING SADDL

(600MM X 38MM)
0164 5648000000-N 1510  20 EA  845.52 16910.40RELOCATE EXIST WAT METER
0165 5816000000-N 1530  11 EA  2211.30 24324.30BRK DN,PLUG & FILL UT MH
0166 5852000000-M SP   40 M   1317.16 52686.40***MM STL NCAS PIPE****BJ

(900MM, 12.5 MM THICK)
0167 5882000000-N SP   15 EA  1610.96 24164.40GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONCRETE SEWER MANHOLE,
1.8M DEPTH

0168 5882000000-N SP   1 EA  2247.44 2247.44GENERIC UTILITY ITEM (EA)
1500MM DIA PRECAST CONCRETE SEWER MANHOLE,
1.8M DEPTH

0169 5882000000-N SP   32 EA  707.20 22630.40GENERIC UTILITY ITEM (EA)
150MM GATE VALVE AND VALVE BOX

0170 5882000000-N SP   11 EA  5311.28 58424.08GENERIC UTILITY ITEM (EA)
1800MM DIA PRECAST CONCRETE SEWER MANHOLE,
1.8M DEPTH

0171 5882000000-N SP   2 EA  966.16 1932.32GENERIC UTILITY ITEM (EA)
200MM GATE VALVE AND VALVE BOX

0172 5882000000-N SP   2 EA  2158.00 4316.00GENERIC UTILITY ITEM (EA)
300MM BUTTERFLY VALVE ASSEMBLY

0173 5882000000-N SP   1 EA  8024.64 8024.64GENERIC UTILITY ITEM (EA)
400MM BUTTERFLY VALVE ASSEMBLY

0174 5882000000-N SP   9 EA  11632.40 104691.60GENERIC UTILITY ITEM (EA)
600MM BUTTERFLY VALVE ASSEMBLY

0175 5882000000-N SP   7 EA  1789.84 12528.88GENERIC UTILITY ITEM (EA)
AIR RELEASE VALVE ASSEMBLY

0176 5882000000-N SP   19 EA  8307.52 157842.88GENERIC UTILITY ITEM (EA)
FIRE HYDRANT 1.38 MPA WP
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0177 5882000000-N SP   12 EA  1049.88 12598.56GENERIC UTILITY ITEM (EA)
REMOVE EXISTING FIRE HYDRANT

0178 5882000000-N SP   30 EA  931.84 27955.20GENERIC UTILITY ITEM (EA)
SANITARY SEWER CLEAN OUT

0179 5882000000-N SP   3 EA  743.60 2230.80GENERIC UTILITY ITEM (EA)
WATER METER ASSEMBLY

0180 5888000000-M SP   60 M   75.09 4505.40GENERIC UTILITY ITEM (M)
100MM PVC SEWER PIPE, SDR 35

0181 5888000000-M SP   60 M   83.62 5017.20GENERIC UTILITY ITEM (M)
150MM PVC SEWER PIPE, SDR 35

0182 5888000000-M SP   300 M   194.48 58344.00GENERIC UTILITY ITEM (M)
200MM  DI SEWER PIPE, PC 2.41 MPA

0183 5888000000-M SP   60 M   166.40 9984.00GENERIC UTILITY ITEM (M)
200MM PVC SEWER PIPE, SDR 35

0184 5888000000-M SP   85 M   187.67 15951.95GENERIC UTILITY ITEM (M)
250MM DI SEWER PIPE, PC 2.41MPA

0185 5888000000-M SP   410 M   377.88 154930.80GENERIC UTILITY ITEM (M)
400MM DI SEWER PIPE, PC 1.72MPA

0186 5888000000-M SP   740 M   508.40 376216.00GENERIC UTILITY ITEM (M)
500MM DI SEWER PIPE, PC 1.72MPA

0187 5888000000-M SP   28 M   511.68 14327.04GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1200MM DIA, OVER
1.8M HT

0188 5888000000-M SP   2 M   679.12 1358.24GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1500MM DIA, OVER
1.8M HT

0189 5888000000-M SP   40 M   996.32 39852.80GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1800MM DIA, OVER
1.8M HT

0190 5888000000-M SP   4 M   1450.80 5803.20GENERIC UTILITY ITEM (M)
SEWER MANHOLE OUTSIDE DROP ASSEMBLY

0191 5906000000-M SP  3,761.8 KG  22.93 86258.07GENERIC UTILITY ITEM (KG)
DI RESTRAINED JOINT WATER PIPE FITTINGS

0192 5918000000-N SP   2,160 HR  1.04 2246.40GENERIC UTILITY ITEM (HR)
PROJECT COORDINATION BYPASS PUMPING

0193 6000000000-M 1605  2,150 M   8.74 18791.00TEMPORARY SILT FENCE
0194 6006000000-M 1610  555 MTN 26.90 14929.50EROS CONTRL STONE CL A
0195 6009000000-M 1610  2,680 MTN 29.20 78256.00EROS CONTRL STONE CL B
0196 6012000000-M 1610  2,180 MTN 24.70 53846.00SEDIMENT CONTROL STONE
0197 6015000000-M 1615  8 HA  2056.08 16448.64TEMPORARY MULCHING
0198 6018000000-M 1620  450 KG  14.04 6318.00SEED FOR TEMP SEEDING
0199 6021000000-M 1620 3.5 MTN 936.00 3276.00FERT FOR TEMP SEEDING
0200 6024000000-M 1622  290 M   33.60 9744.00TEMPORARY SLOPE DRAINS
0201 6027000000-N 1622  22 EA  130.00 2860.00INLET PROTCN @ SLOPE DRNS
0202 6030000000-M 1630  7,600 M3  5.60 42560.00SILT EXCAVATION
0203 6036000000-M 1631  6,225 M2  2.34 14566.50MATTING FOR EROS CONTROL
0204 6042000000-M 1632  1,260 M   14.80 18648.006.4MM HARDWARE CLOTH
0205 6069000000-M 1638  600 M3  45.00 27000.00STILLING BASINS



FEB 16, 2005 06:58 AM

TIP NO R-2813C 2:00 PM 7 /  8 026

BUNCOMBE

34505.3.2

FEB 15 2005 C200822
FED AID NO STP-146(3)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

0206 6084000000-M 1660 10.5 HA  3841.76 40338.48SEEDING & MULCHING
0207 6087000000-M 1660 4.5 HA  260.00 1170.00MOWING
0208 6090000000-M 1661  100 KG  17.68 1768.00SEED FOR REPAIR SEEDING
0209 6093000000-M 1661 0.5 MTN 2080.00 1040.00FERT FOR REPAIR SEEDING
0210 6096000000-M 1662  300 KG  6.24 1872.00SEED FOR SUPP SEEDING
0211 6108000000-M 1665 17.5 MTN 624.00 10920.00FERTILIZER TOPDRESSING
0212 6109000000-M SP  0.05 HA  18720.00 936.00SPECIAL SEED UND GR FESCUE/BLGRS
0213 6111000000-M SP   135 M   1.00 135.00IMPERVIOUS DIKE
0214 6114000000-N SP   2 HR  104.00 208.00SPECIALIZED HAND MOWING
0215 6117000000-N 1675  16 EA  156.00 2496.00RESPONSE FOR EROS CONTROL
0216 7048000000-M 1705  20 EA  806.00 16120.00300MM PEDEST SIGNL HD 2 SEC
0217 7060000000-M 1705  2,350 M   9.36 21996.00SIGNAL CABLE
0218 7120000000-M 1705  45 EA  650.00 29250.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0219 7132000000-M 1705  2 EA  936.00 1872.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0220 7144000000-M 1705  14 EA  1133.60 15870.40VEHICLE SIGNAL HD (300MM, 5 SECT)
0221 7252000000-M 1710  3,450 M   4.94 17043.00MESSENGER CABLE (6.35MM)
0222 7264000000-M 1710  640 M   5.72 3660.80MESSENGER CABLE (9.52MM)
0223 7279000000-M 1715  325 M   1.66 539.50TRACER WIRE
0224 7300000000-M 1715  2,685 M   10.40 27924.00TRENCHING (UNPAVED)
0225 7301000000-M SP   460 M   39.52 18179.20DIR DRILL POLY COND ***MM ** COND

(50MM, 2)
0226 7302000000-M SP   275 M   33.28 9152.00DIR DRILL POLY COND 31.75 ** COND

(1)
0227 7324000000-N 1716  99 EA  197.60 19562.40JUNCTION BOX (STANDARD SIZE)
0228 7336000000-N 1716  12 EA  327.60 3931.20JUNCTION BOX (OVER-SIZED)
0229 7360000000-N 1720  16 EA  728.00 11648.00WOOD POLE
0230 7372000000-N 1721  66 EA  254.80 16816.80GUY ASSEMBLY
0231 7384000000-M 1722  9 EA  442.00 3978.00*****MM RISER WITH ***********

(50MM, FIBER OPTIC CABLE SEAL)
0232 7408000000-M 1722  7 EA  286.00 2002.0025MM RISER W/ WEATHERHEAD
0233 7420000000-M 1722  15 EA  405.60 6084.0050MM RISER W/ WEATHERHEAD
0234 7444000000-M 1725  7,860 M   21.84 171662.40INDUCTIVE LOOP SAWCUT
0235 7456000000-M 1726  10,395 M   3.85 40020.75LEAD-IN CABLE
0236 7516000000-M 1730  4,550 M   5.10 23205.00COMMUNICATIONS CABLE (** FIBER)

(12)
0237 7552000000-N 1731  7 EA  1664.00 11648.00INTERCONNECT CENTER
0238 7566000000-N 1733  11 EA  78.00 858.00DELINEATOR MARKER
0239 7568000000-N SP   1 EA  1820.00 1820.00FURN FIB-OPT RESTORAT KIT
0240 7570000000-N SP   1 EA  1482.00 1482.00FURN FIB-OPT POWER METER
0241 7572000000-N SP   1 EA  3692.00 3692.00FURN OPTIC LIGHT GENERATOR
0242 7574000000-N SP   1 EA  1742.00 1742.00FURN FIB-OPT TRANSCEIVER
0243 7588000000-N 1741  19 EA  9256.00 175864.00SGNL MAST ARM WITH METAL POLE



FEB 16, 2005 06:58 AM

TIP NO R-2813C 2:00 PM 8 /  8 026

BUNCOMBE

34505.3.2

FEB 15 2005 C200822
FED AID NO STP-146(3)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

NC-146 (LONG SHOALS RD) FROM EAST OF I-26 TO US-25 (HENDER- SONVILLE RD).

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

2.972 KM

  

0244 7613000000-N SP   19 EA  509.60 9682.40SOIL TEST
0245 7614000000-M SP   80 M   806.00 64480.00DRILLED PIER FOUND (***MM)

(1066MM)
0246 7614000000-M SP   15 M   988.00 14820.00DRILLED PIER FOUND (***MM)

(1219MM)
0247 7636000000-N 1745  3 EA  249.60 748.80SIGN FOR SIGNALS
0248 7684000000-N 1750  7 EA  405.60 2839.20SIGNAL CABINET FOUNDATION
0249 7688000000-N SP   7 EA  509.60 3567.20CABINET BASE ADAPTER
0250 7756000000-N 1751  7 EA  10244.00 71708.00CONTLR WITH CBNT, 2070L BASE MTD
0251 7780000000-N SP   61 EA  109.20 6661.20DETECTOR CARD (TYPE 2070L)
0252 7936000000-N SP   1 EA  7280.00 7280.00CENTRAL COMPUTER
0253 7938000000-N SP   1 EA  6864.00 6864.00NOTEBOOK COMPUTER
0254 7942000000-N SP   1 EA  1638.00 1638.00PRINTER
0255 7980000000-N SP   7 EA  1757.60 12303.20GENERIC SIGNAL ITEM (EA)

(FIBER-OPTIC TRANSCEIVER-SELF HEALING RING)
0261 6029000000-M SP   350 M   8.74 3059.00SAFETY FENCE

CULVERT ITEMS

0256 8126000000-N 414 Lump Sum 355000.00CULV EXCAV @ ************
(58+91.630-L-)

0257 8133000000-M 414  31 MTN 104.00 3224.00FND COND MATL BOX CULV
0258 8196000000-M 420 55.9 M3  1560.00 87204.00CL A CONC, CULVERT
0259 8245000000-M 425  4,088 KG  5.20 21257.60REINF STL CULV

WALL ITEMS

0260 8832000000-N SP  Lump Sum 135000.00GENERIC RET WALL ITEM (LS)
SOLDIER PILE RETAINING WALL

 

    TOTAL 13106316.54CONTRACT TOTAL

 

    SUB-TOTAL 12504630.94ROADWAY ITEMS
    SUB-TOTAL 466685.60CULVERT ITEMS
    SUB-TOTAL 135000.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13106316.54TAYLOR & MURPHY CONSTRUCTION CO., INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 027

MCDOWELL, MITCHELL

13CR.10591.3,  13CR.10611.3,  13CR.20591.2,  13CR.20611.2,
13CR.305916.2,  13CR.306124.1

FEB 15 2005 C201401
FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONSTRUCTION & PAVEMENT MARKINGS.

2 SECTIONS OF NC-197, 1 SECTION OF NC-226 & 14 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

22.500 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 59500.00MOBILIZATION
0002 1220000000-E 545  1,036 TON 18.00 18648.00 17.00 17612.00INCIDENTAL STONE BASE
0003 1245000000-E SP   41 SMI 3000.00 123000.00 3020.00 123820.00SHOULDER RECONSTRUCTION
0004 1519000000-E 610  6,246 TON 34.50 215487.00 39.00 243594.00ASP CONC SURF CRS S9.5B
0005 1525000000-E SP   15,566 TON 34.50 537027.00 38.00 591508.00ASP CONC SURF CRS SF9.5A
0006 1560000000-E 620  1,389 TON 240.00 333360.00 287.00 398643.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   1,827 TON 99.00 180873.00 94.00 171738.00PATCHING EXIST PAVEMENT
0008 4685000000-E 1205  51,427 LF  0.30 15428.10 0.31 15942.37THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  51,427 LF  0.38 19542.26 0.33 16970.91THERMO PVT MKG LINES 4"120
0010 4810000000-E 1205  668,266 LF  0.08 53461.28 0.06 40095.96PAINT PVMT MARKINGS 4"

 

    TOTAL 1525826.64 TOTAL 1679424.24CONTRACT TOTAL

 

    SUB-TOTAL 1525826.64 SUB-TOTAL 1679424.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1525826.64MAYMEAD, INC.
     2  1679424.24ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 028

RUTHERFORD

13CR.10811.2,  13CR.20811.2,  13CR.308106.1,  13CR.308110.3,
13CR.308123.2

FEB 15 2005 C201402
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVT MRKINGS.

2 SECTIONS OF US-64 & 74, AND 14 SECTIONS OF SECONDARY ROADS.

TARHEEL PAVING & ASPHALT
COMPANY

HENDERSONVILLE,  NC

23.110 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 37000.00MOBILIZATION
0002 1220000000-E 545  1,122 TON 18.00 20196.00 19.00 21318.00INCIDENTAL STONE BASE
0003 1245000000-E SP  44.8 SMI 3050.00 136640.00 3225.00 144480.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  10,337 SY  2.50 25842.50 2.50 25842.50MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  2,913 TON 44.25 128900.25 46.30 134871.90ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  6,892 TON 31.00 213652.00 30.25 208483.00ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   18,650 TON 31.80 593070.00 32.00 596800.00ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,757 TON 239.00 419923.00 282.50 496352.50ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   233 TON 93.50 21785.50 95.00 22135.00PATCHING EXIST PAVEMENT
0010 2605000000-N SP   11 EA  950.00 10450.00 1535.00 16885.00WHEELCHAIR RAMP
0011 2800000000-N 858  7 EA  600.00 4200.00 781.00 5467.00ADJ CATCH BASINS
0012 2830000000-N 858  18 EA  450.00 8100.00 625.00 11250.00ADJ MANHOLES
0013 2845000000-N 858  4 EA  400.00 1600.00 469.00 1876.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  55,651 LF  0.34 18921.34 0.30 16695.30THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  55,651 LF  0.34 18921.34 0.30 16695.30THERMO PVT MKG LINES 4"120
0016 4810000000-E 1205  738,570 LF  0.05 36928.50 0.05 36928.50PAINT PVMT MARKINGS 4"

 

    TOTAL 1689130.43 TOTAL 1793080.00CONTRACT TOTAL

 

    SUB-TOTAL 1689130.43 SUB-TOTAL 1793080.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1689130.43TARHEEL PAVING & ASPHALT COMPANY
     2  1793080.00ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 029

MADISON, YANCEY

13CR.10571.2,  13CR.11001.3,  13CR.20571.2,  13CR.21001.2,
13CR.305717.2,  13CR.310007.3

FEB 15 2005 C201403
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVT MRKINGS.

1 SECTION OF US-15 BUS, US-15 & 70, & NC-80, 3 SECTIONS OF NC-213, & 17 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

25.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51700.00MOBILIZATION
0002 1220000000-E 545  1,221 TON 18.55 22649.55INCIDENTAL STONE BASE
0003 1243000000-E SP  48.8 SMI 3100.00 151280.00SHOULDER CONSTRUCTION
0004 1297000000-E 607  11,264 SY  2.20 24780.80MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  2,227 TON 46.87 104379.49ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  29,867 TON 36.99 1104780.33ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,880 TON 256.60 482408.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   656 TON 86.50 56744.00PATCHING EXIST PAVEMENT
0009 2605000000-N SP   8 EA  1450.00 11600.00WHEELCHAIR RAMP
0010 2815000000-N 858  11 EA  515.00 5665.00ADJ DROP INLETS
0011 2830000000-N 858  15 EA  415.00 6225.00ADJ MANHOLES
0012 2845000000-N 858  8 EA  310.00 2480.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  83,424 LF  0.27 22524.48THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  83,424 LF  0.35 29198.40THERMO PVT MKG LINES 4"120
0015 4721000000-E 1205  6 EA  52.00 312.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  14 EA  105.00 1470.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  722,304 LF  0.07 50561.28PAINT PVMT MARKINGS 4"

 

    TOTAL 2128758.33CONTRACT TOTAL

 

    SUB-TOTAL 2128758.33ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2128758.33ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 030

BUNCOMBE

13CR.10111.4,  13CR.20111.2,  13CR.301102.4

FEB 15 2005 C201404
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVT MRKINGS.

1 SECTION OF NC-191, NC-9, & NC-81, AND 11 SECTIONS OF SECONDARY ROADS.

TARHEEL PAVING & ASPHALT
COMPANY

HENDERSONVILLE,  NC

22.800 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 18000.00MOBILIZATION
0002 1220000000-E 545  1,081 TON 18.50 19998.50 18.40 19890.40INCIDENTAL STONE BASE
0003 1245000000-E SP  44.24 SMI 3000.00 132720.00 3075.00 136038.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  16,253 SY  2.80 45508.40 2.55 41445.15MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1519000000-E 610  29,766 TON 30.25 900421.50 34.45 1025438.70ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,792 TON 239.00 428288.00 256.00 458752.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   394 TON 95.00 37430.00 88.00 34672.00PATCHING EXIST PAVEMENT
0008 2605000000-N SP   1 EA  950.00 950.00 2350.00 2350.00WHEELCHAIR RAMP
0009 2800000000-N 858  2 EA  650.00 1300.00 565.00 1130.00ADJ CATCH BASINS
0010 2815000000-N 858  2 EA  625.00 1250.00 565.00 1130.00ADJ DROP INLETS
0011 2830000000-N 858  68 EA  500.00 34000.00 305.00 20740.00ADJ MANHOLES
0012 2845000000-N 858  30 EA  450.00 13500.00 230.00 6900.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  104,122 LF  0.30 31236.60 0.24 24989.28THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  104,122 LF  0.33 34360.26 0.31 32277.82THERMO PVT MKG LINES 4"120
0015 4810000000-E 1205  555,034 LF  0.06 33302.04 0.07 38852.38PAINT PVMT MARKINGS 4"
0016 4835000000-E 1205  164 LF  3.00 492.00 4.15 680.60PAINT PVT MKG LINES 24"
0017 4845000000-N 1205  12 EA  38.00 456.00 77.00 924.00PAINT PVT MKG SYMBOL

 

    TOTAL 1740213.30 TOTAL 1864210.33CONTRACT TOTAL

 

    SUB-TOTAL 1740213.30 SUB-TOTAL 1864210.33ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1740213.30TARHEEL PAVING & ASPHALT COMPANY
     2  1864210.33ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 031

BURKE

13CR.10121.2,  13CR.20121.2,  13CR.301211.2,  13CR.301219.3,
13CR.301298.1

FEB 15 2005 C201410
FED AID NO STATE FUNDED

SHOULDER RECONSTRUCTION, RESURFACING, & PAVEMENT MARKINGS.

1 SECTION OF US-64, NC-114, AND 19 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

23.560 MI

MIDSTATE CONTRACTORS, INC. BOGGS PAVING, INC.

HICKORY,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40265.00 65000.00 96700.00MOBILIZATION
0002 1220000000-E 545  1,182 TON 18.40 21748.80 25.00 29550.00 21.00 24822.00INCIDENTAL STONE BASE
0003 1245000000-E SP   48 SMI 3060.00 146880.00 4050.00 194400.00 3240.00 155520.00SHOULDER RECONSTRUCTION
0004 1498000000-E 610  1,550 TON 44.70 69285.00 45.50 70525.00 44.20 68510.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  6,759 TON 32.25 217977.75 33.25 224736.75 39.35 265966.65ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   19,135 TON 30.60 585531.00 33.20 635282.00 39.35 752962.25ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,722 TON 285.00 490770.00 245.00 421890.00 245.00 421890.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   244 TON 96.60 23570.40 100.00 24400.00 119.00 29036.00PATCHING EXIST PAVEMENT
0009 2800000000-N 858  10 EA  816.00 8160.00 450.00 4500.00 250.00 2500.00ADJ CATCH BASINS
0010 2815000000-N 858  16 EA  765.00 12240.00 475.00 7600.00 250.00 4000.00ADJ DROP INLETS
0011 4685000000-E 1205  56,074 LF  0.22 12336.28 0.33 18504.42 0.45 25233.30THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  56,074 LF  0.30 16822.20 0.36 20186.64 0.45 25233.30THERMO PVT MKG LINES 4"120
0013 4810000000-E 1205  770,878 LF  0.06 46252.68 0.07 53961.46 0.08 61670.24PAINT PVMT MARKINGS 4"

 

    TOTAL 1691839.11 TOTAL 1770536.27 TOTAL 1934043.74CONTRACT TOTAL

 

    SUB-TOTAL 1691839.11 SUB-TOTAL 1770536.27 SUB-TOTAL 1934043.74ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1691839.11ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  1770536.27MIDSTATE CONTRACTORS, INC.
     3  1934043.74BOGGS PAVING, INC.



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 1 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

0.100 MI

OWLE CONSTRUCTION, LLC TAYLOR & MURPHY
CONSTRUCTION CO., INC.

WHITTIER,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 25350.00 27000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 7500.00 12000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 30000.00 30000.00 50000.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  50 CY  15.00 750.00 15.00 750.00 18.00 900.00UNDERCUT EXCAVATION
0006 0318000000-E 300  8 TON 30.00 240.00 30.00 240.00 35.00 280.00FND CONDIT MATL MINOR STRS
0007 0343000000-E 310  48 LF  25.00 1200.00 25.00 1200.00 30.00 1440.0015" SIDE DRAIN PIPE
0008 0366000000-E 310  20 LF  30.00 600.00 30.00 600.00 35.00 700.0015" RC PIPE CULV III
0009 1220000000-E 545  100 TON 20.00 2000.00 20.00 2000.00 25.00 2500.00INCIDENTAL STONE BASE
0010 1489000000-E 610  270 TON 72.50 19575.00 72.50 19575.00 85.00 22950.00ASP CONC BASE CRS B25.0B
0011 1525000000-E SP   390 TON 66.50 25935.00 66.50 25935.00 80.00 31200.00ASP CONC SURF CRS SF9.5A
0012 1560000000-E 620  37 TON 328.00 12136.00 328.00 12136.00 380.00 14060.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  1 EA  1000.00 1000.00 1000.00 1000.00 1200.00 1200.00MASNRY DRAINAGE STRUCT
0014 2367000000-N 840  1 EA  500.00 500.00 500.00 500.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0015 2556000000-E 846  12 LF  60.00 720.00 60.00 720.00 70.00 840.00SHOULDER BERM GUTTER
0016 3030000000-E 862  50 LF  18.00 900.00 17.00 850.00 20.00 1000.00STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  46.00 230.00 44.00 220.00 50.00 250.00ADDIT GUARDRAIL POSTS
0018 3165000000-N SP   3 EA  1740.00 5220.00 1650.00 4950.00 2000.00 6000.00GR ANCHOR TYPE **********

(SKT TL-2)
0019 3180000000-N 862  1 EA  1520.00 1520.00 1450.00 1450.00 1600.00 1600.00GR ANCHOR TYPE **********

(B-77, SHOP CURVED)
0020 3270000000-N SP   1 EA  1850.00 1850.00 1750.00 1750.00 2000.00 2000.00GR ANCHOR TYPE 350
0021 3317000000-N 862  3 EA  1335.00 4005.00 1270.00 3810.00 1500.00 4500.00GR ANCHOR TYPE B-77
0022 3649000000-E 876  2 TON 100.00 200.00 100.00 200.00 150.00 300.00PLAIN RIP RAP, CLASS B
0023 3656000000-E 876  202 SY  3.00 606.00 3.00 606.00 5.00 1010.00FILTER FABRIC FOR DRAINGE
0024 4025000000-E 901  39 SF  15.00 585.00 13.75 536.25 16.00 624.00CONTR FURN, TYPE ***SIGN

(E)
0025 4072000000-E 903  82 LF  7.00 574.00 6.30 516.60 8.00 656.00SUPPORT, 3-LB STL U-CHAN
0026 4102000000-N 904  6 EA  100.00 600.00 93.00 558.00 100.00 600.00SIGN ERECTION, TYPE E
0027 4155000000-N 907  8 EA  13.50 108.00 18.00 144.00 10.00 80.00DISPOSE SIGN SYST U-CHAN
0028 4412000000-E SP   399 SF  9.00 3591.00 8.32 3319.68 10.00 3990.00WORK ZONE SIGNS (STAT)
0029 4412100000-E SP   144 SF  12.00 1728.00 9.46 1362.24 10.00 1440.00WORK ZONE SIGNS (PORT)
0030 4412200000-E SP   94 SF  10.00 940.00 9.32 876.08 10.00 940.00WORK ZONE SIGNS (BARR)
0031 4430000000-N 1130  30 EA  30.00 900.00 60.00 1800.00 50.00 1500.00DRUMS
0032 4435000000-N 1135  30 EA  17.00 510.00 9.93 297.90 1.00 30.00CONES
0033 4446100000-E SP   88 LF  38.00 3344.00 34.78 3060.64 40.00 3520.00BARRICADES (TYPE III)
0034 4455000000-N 1150  33 MD  150.00 4950.00 200.00 6600.00 200.00 6600.00FLAGGER
0035 4460000000-N 1155  3 EA  110.00 330.00 150.00 450.00 125.00 375.00WARNING LIGHTS (TYPE B)
0036 4810000000-E 1205  9,788 LF  0.27 2642.76 0.50 4894.00 0.30 2936.40PAINT PVMT MARKINGS 4"
0037 6000000000-E 1605  160 LF  6.00 960.00 4.00 640.00 5.00 800.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 27.00 2025.00 25.00 1875.00 30.00 2250.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  250 TON 27.00 6750.00 25.00 6250.00 30.00 7500.00EROS CONTRL STONE CL B



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 2 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

0.100 MI

OWLE CONSTRUCTION, LLC TAYLOR & MURPHY
CONSTRUCTION CO., INC.

WHITTIER,  NC ASHEVILLE,  NC

0040 6012000000-E 1610  320 TON 22.00 7040.00 20.00 6400.00 25.00 8000.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  1 ACR 1300.00 1300.00 950.00 950.00 1400.00 1400.00TEMPORARY MULCHING
0042 6018000000-E 1620  50 LB  13.00 650.00 7.00 350.00 14.00 700.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 2100.00 525.00 800.00 200.00 2300.00 575.00FERT FOR TEMP SEEDING
0044 6029000000-E SP   550 LF  1.75 962.50 5.00 2750.00 12.00 6600.00SAFETY FENCE
0045 6030000000-E 1630  350 CY  10.00 3500.00 10.00 3500.00 12.00 4200.00SILT EXCAVATION
0046 6036000000-E 1631  520 SY  2.65 1378.00 2.10 1092.00 3.00 1560.00MATTING FOR EROS CONTROL
0047 6042000000-E 1632  770 LF  2.00 1540.00 1.00 770.00 5.00 3850.001/4" HARDWARE CLOTH
0048 6070000000-N SP   1 EA  600.00 600.00 650.00 650.00 580.75 580.75SPECIAL STILLING BASINS
0049 6084000000-E 1660  1 ACR 2300.00 2300.00 1800.00 1800.00 2500.00 2500.00SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 315.00 315.00 100.00 100.00 350.00 350.00MOWING
0051 6090000000-E 1661  50 LB  26.00 1300.00 9.00 450.00 30.00 1500.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3120.00 780.00 800.00 200.00 3500.00 875.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  7.50 375.00 5.00 250.00 8.00 400.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665 0.75 TON 840.00 630.00 600.00 450.00 1000.00 750.00FERTILIZER TOPDRESSING
0055 6111000000-E SP   100 LF  30.00 3000.00 60.00 6000.00 75.00 7500.00IMPERVIOUS DIKE
0056 6114000000-N SP   1 HR  160.00 160.00 100.00 100.00 175.00 175.00SPECIALIZED HAND MOWING
0057 6117000000-N 1675  8 EA  200.00 1600.00 100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0058 6123000000-E 1670 0.1 ACR 3200.00 320.00 4000.00 400.00 5000.00 500.00REFORESTATION

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 28500.00 23000.00 29000.00REMV EXIST STR **********
(14+42.00 -L-)

0060 8096000000-E SP   110 LF  117.00 12870.00 285.00 31350.00 30.00 3300.00PILE EXCAVATION IN SOIL
0061 8097000000-E SP   50 LF  470.00 23500.00 440.00 22000.00 125.00 6250.00PILE EXCAVATION NOT IN SOIL
0062 8121000000-N SP  Lump Sum 5500.00 5500.00 5000.00UNCL STR EXCAV STA *****

(14+42.00 -L-)
0063 8147000000-E 420 1,953.6 SF  25.50 49816.80 25.00 48840.00 30.00 58608.00REINF CONCRETE DECK SLAB
0064 8161000000-E 420 2,278.1 SF  0.83 1890.82 1.10 2505.91 1.75 3986.68GROOVING BRIDGE FLOORS
0065 8182000000-E 420 61.6 CY  430.00 26488.00 650.00 40040.00 560.00 34496.00CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 20150.00 20500.00 25000.00BRG APPR SLAB ***********

(14+42.00 -L-)
0067 8217000000-E 425  9,002 LB  0.75 6751.50 0.90 8101.80 0.80 7201.60REINF STEEL (BRIDGE)
0068 8280000000-E 440 Lump Sum 40000.00 45000.00 55000.00STRUCTURAL STEEL
0069 8364000000-E 450  480 LF  38.00 18240.00 55.00 26400.00 36.00 17280.00HP12X53 PILES
0070 8391000000-N 450  16 EA  90.00 1440.00 110.00 1760.00 90.00 1440.00STEEL PILE POINTS
0071 8503000000-E 460 106.56 LF  78.00 8311.68 95.00 10123.20 110.00 11721.60CONCRETE BARRIER RAIL
0072 8608000000-E 876  220 TON 24.00 5280.00 33.00 7260.00 38.00 8360.00PLAIN RIP RAP II (2'-0")
0073 8622000000-E 876  240 SY  3.00 720.00 3.00 720.00 5.00 1200.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1535.00 1980.00 2500.00ELASTOMERIC BEARINGS
0075 8692000000-N SP  Lump Sum 8625.00 9900.00 5000.00EVAZOTE JOINT SEALS



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 3 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

 

0.100 MI

  

 

    TOTAL 461119.06 TOTAL 507215.30 TOTAL 535132.03CONTRACT TOTAL

 

    SUB-TOTAL 201500.26 SUB-TOTAL 202234.39 SUB-TOTAL 259788.15ROADWAY ITEMS
    SUB-TOTAL 259618.80 SUB-TOTAL 304980.91 SUB-TOTAL 275343.88STRUCTURE ITEMS



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 4 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.100 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 40000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  50 CY  15.00 750.00UNDERCUT EXCAVATION
0006 0318000000-E 300  8 TON 30.00 240.00FND CONDIT MATL MINOR STRS
0007 0343000000-E 310  48 LF  35.00 1680.0015" SIDE DRAIN PIPE
0008 0366000000-E 310  20 LF  40.00 800.0015" RC PIPE CULV III
0009 1220000000-E 545  100 TON 25.00 2500.00INCIDENTAL STONE BASE
0010 1489000000-E 610  270 TON 72.50 19575.00ASP CONC BASE CRS B25.0B
0011 1525000000-E SP   390 TON 66.50 25935.00ASP CONC SURF CRS SF9.5A
0012 1560000000-E 620  37 TON 328.00 12136.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  1 EA  1500.00 1500.00MASNRY DRAINAGE STRUCT
0014 2367000000-N 840  1 EA  550.00 550.00FRAME W/2GRTS 840.29 STD
0015 2556000000-E 846  12 LF  65.00 780.00SHOULDER BERM GUTTER
0016 3030000000-E 862  50 LF  17.00 850.00STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  44.00 220.00ADDIT GUARDRAIL POSTS
0018 3165000000-N SP   3 EA  1650.00 4950.00GR ANCHOR TYPE **********

(SKT TL-2)
0019 3180000000-N 862  1 EA  1450.00 1450.00GR ANCHOR TYPE **********

(B-77, SHOP CURVED)
0020 3270000000-N SP   1 EA  1750.00 1750.00GR ANCHOR TYPE 350
0021 3317000000-N 862  3 EA  1270.00 3810.00GR ANCHOR TYPE B-77
0022 3649000000-E 876  2 TON 120.00 240.00PLAIN RIP RAP, CLASS B
0023 3656000000-E 876  202 SY  3.00 606.00FILTER FABRIC FOR DRAINGE
0024 4025000000-E 901  39 SF  14.00 546.00CONTR FURN, TYPE ***SIGN

(E)
0025 4072000000-E 903  82 LF  7.00 574.00SUPPORT, 3-LB STL U-CHAN
0026 4102000000-N 904  6 EA  100.00 600.00SIGN ERECTION, TYPE E
0027 4155000000-N 907  8 EA  1.00 8.00DISPOSE SIGN SYST U-CHAN
0028 4412000000-E SP   399 SF  9.00 3591.00WORK ZONE SIGNS (STAT)
0029 4412100000-E SP   144 SF  30.00 4320.00WORK ZONE SIGNS (PORT)
0030 4412200000-E SP   94 SF  10.00 940.00WORK ZONE SIGNS (BARR)
0031 4430000000-N 1130  30 EA  45.00 1350.00DRUMS
0032 4435000000-N 1135  30 EA  10.00 300.00CONES
0033 4446100000-E SP   88 LF  35.00 3080.00BARRICADES (TYPE III)
0034 4455000000-N 1150  33 MD  165.00 5445.00FLAGGER
0035 4460000000-N 1155  3 EA  75.00 225.00WARNING LIGHTS (TYPE B)
0036 4810000000-E 1205  9,788 LF  0.24 2349.12PAINT PVMT MARKINGS 4"
0037 6000000000-E 1605  160 LF  6.00 960.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 25.00 1875.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  250 TON 25.00 6250.00EROS CONTRL STONE CL B



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 5 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.100 MI

  

0040 6012000000-E 1610  320 TON 20.00 6400.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  1 ACR 1200.00 1200.00TEMPORARY MULCHING
0042 6018000000-E 1620  50 LB  12.00 600.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 2000.00 500.00FERT FOR TEMP SEEDING
0044 6029000000-E SP   550 LF  2.45 1347.50SAFETY FENCE
0045 6030000000-E 1630  350 CY  10.00 3500.00SILT EXCAVATION
0046 6036000000-E 1631  520 SY  2.50 1300.00MATTING FOR EROS CONTROL
0047 6042000000-E 1632  770 LF  3.95 3041.501/4" HARDWARE CLOTH
0048 6070000000-N SP   1 EA  250.00 250.00SPECIAL STILLING BASINS
0049 6084000000-E 1660  1 ACR 2200.00 2200.00SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 100.00 100.00MOWING
0051 6090000000-E 1661  50 LB  25.00 1250.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3000.00 750.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  7.00 350.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665 0.75 TON 800.00 600.00FERTILIZER TOPDRESSING
0055 6111000000-E SP   100 LF  7.00 700.00IMPERVIOUS DIKE
0056 6114000000-N SP   1 HR  150.00 150.00SPECIALIZED HAND MOWING
0057 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0058 6123000000-E 1670 0.1 ACR 3000.00 300.00REFORESTATION

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 10000.00REMV EXIST STR **********
(14+42.00 -L-)

0060 8096000000-E SP   110 LF  60.00 6600.00PILE EXCAVATION IN SOIL
0061 8097000000-E SP   50 LF  60.00 3000.00PILE EXCAVATION NOT IN SOIL
0062 8121000000-N SP  Lump Sum 3000.00UNCL STR EXCAV STA *****

(14+42.00 -L-)
0063 8147000000-E 420 1,953.6 SF  35.00 68376.00REINF CONCRETE DECK SLAB
0064 8161000000-E 420 2,278.1 SF  1.10 2505.91GROOVING BRIDGE FLOORS
0065 8182000000-E 420 61.6 CY  1000.00 61600.00CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 25000.00BRG APPR SLAB ***********

(14+42.00 -L-)
0067 8217000000-E 425  9,002 LB  1.55 13953.10REINF STEEL (BRIDGE)
0068 8280000000-E 440 Lump Sum 68375.00STRUCTURAL STEEL
0069 8364000000-E 450  480 LF  80.00 38400.00HP12X53 PILES
0070 8391000000-N 450  16 EA  150.00 2400.00STEEL PILE POINTS
0071 8503000000-E 460 106.56 LF  90.00 9590.40CONCRETE BARRIER RAIL
0072 8608000000-E 876  220 TON 35.00 7700.00PLAIN RIP RAP II (2'-0")
0073 8622000000-E 876  240 SY  3.00 720.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 3930.00ELASTOMERIC BEARINGS
0075 8692000000-N SP  Lump Sum 12000.00EVAZOTE JOINT SEALS



FEB 16, 2005 06:58 AM

TIP NO B-3659 2:00 PM 6 /  6 032

HAYWOOD

33204.3.1

FEB 15 2005 C200862
FED AID NO BRZ-1147(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ALLENS CREEK & APPROACHES ON SR-1147.

 

0.100 MI

  

 

    TOTAL 553933.53CONTRACT TOTAL

 

    SUB-TOTAL 216783.12ROADWAY ITEMS
    SUB-TOTAL 337150.41STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  461119.06SIMPSON CONSTRUCTION CO., INC.
     2  507215.30OWLE CONSTRUCTION, LLC
     3  535132.03TAYLOR & MURPHY CONSTRUCTION CO., INC.
     4  553933.53R. E. BURNS & SONS CO., INC.



FEB 16, 2005 06:58 AM

TIP NO 2:00 PM 1 /  1 033

HENDERSON

14CR.10451.1,  14CR.20451.4

FEB 15 2005 C201405
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVT MRKINGS.

1 SECTION OF US-74 & 5 SECTIONS OF SECONDARY ROADS.

TARHEEL PAVING & ASPHALT
COMPANY

HENDERSONVILLE,  NC

15.100 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 32410.00MOBILIZATION
0002 1245000000-E SP  13.28 SMI 3100.00 41168.00 3090.00 41035.20SHOULDER RECONSTRUCTION
0003 1297000000-E 607  21,706 SY  2.30 49923.80 3.00 65118.00MILL ASP PVMT *****" DTH

(3")
0004 1308000000-E 607  375 SY  10.00 3750.00 18.50 6937.50MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 2-1/2")
0005 1498000000-E 610  3,997 TON 31.00 123907.00 38.20 152685.40ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  15,661 TON 30.75 481575.75 32.25 505067.25ASP CONC SURF CRS S9.5B
0007 1525100000-E SP   6,576 TON 30.75 202212.00 33.75 221940.00ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  1,557 TON 239.00 372123.00 242.30 377261.10ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   75 TON 185.00 13875.00 91.45 6858.75PATCHING EXIST PAVEMENT
0010 1891000000-E SP   46 SY  200.00 9200.00 209.80 9650.80GENERIC PAVING ITEM (SY)

CONCRETE JOINT REPAIR
0011 4810000000-E 1205  139,541 LF  0.10 13954.10 0.07 9767.87PAINT PVMT MARKINGS 4"
0012 4847000000-E SP   139,541 LF  0.48 66979.68 0.45 62793.45POLYUREA LINES 4"

 

    TOTAL 1403668.33 TOTAL 1491525.32CONTRACT TOTAL

 

    SUB-TOTAL 1403668.33 SUB-TOTAL 1491525.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1403668.33TARHEEL PAVING & ASPHALT COMPANY
     2  1491525.32ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.


